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Bid Number/gyel waies (Rs geam):
GEM/2024/B/4556389
Dated/fgaiar : 31-01-2024

Bid Document/ fas g&mast

Bid Details/[9g faewor

Bid End Date/Time/RE s aa f al@/aag

01-03-2024 11:00:00

Bid Opening Date/Time/fas gead &I
ad@/aaa

01-03-2024 11:30:00

Bid Offer Validity (From End Date)/Q3 Q2reer
duar (9 A A ad@ A)

120 (Days)

Ministry/State Name/Fara /I & I

Ministry Of Chemicals And Fertilizers

Department Name/[A#9r & =re1

Department Of Fertilizers

Organisation Name/@316d & =1

National Fertilizers Limited (nfl)

Office Name/@aie I &l =TH

Punjab Naya Nangal

Item Category/aic HeIly

Energy Audit Service - Lumpsum Based - Detailed; Fertilizer
Industry

Contract Period/3icdr 3/afy

4 Month(s) 3 Day(s)

Past Experience of Similar Services

required/z8 atg & Aar3it & WSer aTw Yes
3 ¥

MSE Exemption for Years of Experience and
Turnover/ 3Ha & auf { THTHS T No
Startup Exemption for Years of Experience No

and Turnover/ 3igHd & auf ¥ FWIEIHT T

Document required from seller/fashar & &
AT GEAAS

Experience Criteria,Bidder Turnover,Certificate (Requested
in ATC),Additional Doc 1 (Requested in ATC),Additional Doc
2 (Requested in ATC),Additional Doc 3 (Requested in ATC)
*In case any bidder is seeking exemption from Experience /
Turnover Criteria, the supporting documents to prove his
eligibility for exemption must be uploaded for evaluation by
the buyer

Bid to RA enabled/Rs & Rayl el aftha frar

No

Type of Bid/[ds & g

Two Packet Bid

Time allowed for Technical Clarifications

during technical evaluation/dsif cAih & | 3 pays
aNIa cepelidh! TUEIAIOT ¥ A THI
Estimated Bid Value/3igaiad s e 224200
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Bid Details/f5 faaor

Evaluation Method/fcid ugfd Total value wise evaluation

Financial Document Indicating Price

Breakup Required/d#cd &2l arel fadir g&didst | ves
Sh3T HTATD &

EMD Detail/3uas faaror

Required/3magehdr No

ePBG Detail/$didisit faaror

Required/3magerdr No

Splitting/fasrsiet
Bid splitting not applied/dtel fAHTSTeT oMy e fopar .

MIl Compliance/THSHTS 3fgdrel

MIl Compliance/TH3TS3TS el Yes

MSE Purchase Preference/taitsis @ilg adar

MSE Purchase Preference/Tauds @l adigdr Yes

1. Purchase preference to Micro and Small Enterprises (MSEs): Purchase preference will be given to MSEs as
defined in Public Procurement Policy for Micro and Small Enterprises (MSEs) Order, 2012 dated 23.03.2012 issued
by Ministry of Micro, Small and Medium Enterprises and its subsequent Orders/Notifications issued by concerned
Ministry. If the bidder wants to avail the Purchase preference for services, the bidder must be the Service
provider of the offered Service. Relevant documentary evidence in this regard shall be uploaded along with the
bid in respect of the offered service. If L-1 is not an MSE and MSE Service Provider (s) has/have quoted price
within L-14+ 15% of margin of purchase preference /price band defined in relevant policy, then 100% order
quantity will be awarded to such MSE bidder subject to acceptance of L1 bid price.

OM_No.1 4 2021 PPD_dated 18.05.2023 for compliance of Concurrent application of Public Procurement Policy
for Micro and Small Enterprises Order, 2012 and Public Procurement (Preference to Make in India) Order, 2017.
2. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and
for determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc.
This has no relevance or bearing on the price to be quoted by the bidders and is also not going to have any
impact on bid participation. Also this is not going to be used as a criteria in determining reasonableness of
quoted prices which would be determined by the buyer based on its own assessment of reasonableness and
based on competitive prices received in Bid / RA process.

3. Past Experience of Similar Services: The bidder must have successfully executed/completed similar Services
over the last three years i.e. the current financial year and the last three financial years(ending month of March
prior to the bid opening): -

1. Three similar completed services costing not less than the amount equal to 40% (forty percent) of the
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https://bidplus.gem.gov.in/bidding/downloadOmppdfile/

estimated cost; or

2. Two similar completed services costing not less than the amount equal to 50% (fifty percent) of the estimated
cost; or

3. One similar completed service costing not less than the amount equal to 80% (eighty percent) of the estimated
cost.

Excel Upload Required/tsRid & 3Uclis fhT S & @IS :

Price Bid Calculation Sheet - 1706678526.xIsx

Additional Qualification/Data Required/31faR® Ieaar /3maas et

Scope of Work:1706678585.pdf

Payment Terms:1706678593.pdf

If you want to add additional conditions in addition to standard SLA then please mention the clauses
of additional SLA:1706678609.pdf

Energy Audit Service - Lumpsum Based - Detailed; Fertilizer Industry ( 1)

Technical Specifications/daih fafAEar

Specification Values
Core
Type of Energy Audit Detailed
Area to conduct Energy Audit Fertilizer Industry
Frequency of Energy Audit progress report 3 Years
Energy Saving Certificate No
Type of Professional/Resources required BEE Accredited Energy Auditor
Total Experience of Professionals / Resources (In years) As per NIT
Addon(s)/us3ia
Post Audit support NA

Additional Specification Documents/3ifaR@® AR craRs

Consignees/Reporting Officer/ R /Raféar 3w

Consignee N
S.No./®. || Reporting/Officer/ Quantity to I_\ddltlonal
- R/ Raféar Address/adr be kept as 1 | Reauirement/sfaR
AR HTaRA
. . 140126,National Fertilizers
1 Albin K Siby Limited, Naya Nangal 1 N/A
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https://bidplus.gem.gov.in/resources/upload_nas/JanQ124/bidding/excel/bid-5975769/1706678526.xlsx
https://bidplus.gem.gov.in/resources/upload_nas/JanQ124/bidding/biddoc/bid-5975769/1706678585.pdf
https://bidplus.gem.gov.in/resources/upload_nas/JanQ124/bidding/biddoc/bid-5975769/1706678593.pdf
https://bidplus.gem.gov.in/resources/upload_nas/JanQ124/bidding/biddoc/bid-5975769/1706678609.pdf

Buyer Added Bid Specific Terms and Conditions/sa g s a1 s i Ry ot

1. Certificates
Bidder's offer is liable to be rejected if they don't upload any of the certificates / documents sought in the
Bid document, ATC and Corrigendum if any.

2. Buyer Added Bid Specific ATC
Buyer Added text based ATC clauses
a) Tenderer to submit Tender Fees separately Rs. 200 (inclusive of GST).
b) Tenderer to submit Earnest Money of Rs 2000/-
(Rs Two thousand only)
Tender without EMD and Tender fee is liable to be rejected .For further information may please refer attac
hed NIT.

3. Buyer Added Bid Specific ATC
Buyer uploaded ATC document Click here to view the file.

Disclaimer/srawor

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent
Authority in Buyer Organization, whereby Buyer organization is solely responsible for the impact of these clauses
on the bidding process, its outcome, and consequences thereof including any eccentricity / restriction arising in
the bidding process due to these ATCs and due to modification of technical specifications and / or terms and
conditions governing the bid. Any clause(s) incorporated by the Buyer regarding following shall be treated as
null and void and would not be considered as part of bid:-

1.

© ® N0 vk

10.

11.
12.
13.
14.

Definition of Class | and Class Il suppliers in the bid not in line with the extant Order / Office Memorandum
issued by DPIIT in this regard.

Seeking EMD submission from bidder(s), including via Additional Terms & Conditions, in contravention to
exemption provided to such sellers under GeM GTC.

Publishing Custom / BOQ bids for items for which regular GeM categories are available without any
Category item bunched with it.

Creating BoQ bid for single item.

Mentioning specific Brand or Make or Model or Manufacturer or Dealer name.

Mandating submission of documents in physical form as a pre-requisite to qualify bidders.
Floating / creation of work contracts as Custom Bids in Services.

Seeking sample with bid or approval of samples during bid evaluation process.

Mandating foreign / international certifications even in case of existence of Indian Standards without
specifying equivalent Indian Certification / standards.

Seeking experience from specific organization / department / institute only or from foreign / export
experience.

Creating bid for items from irrelevant categories.
Incorporating any clause against the MSME policy and Preference to Make in India Policy.
Reference of conditions published on any external site or reference to external documents/clauses.

Asking for any Tender fee / Bid Participation fee / Auction fee in case of Bids / Forward Auction, as the
case may be.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of
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https://fulfilment.gem.gov.in/contract/slafds?fileDownloadPath=SLA_UPLOAD_PATH/2024/Jan/GEM_2024_B_4556389/CLM0010/NITGeM_8be06236-5947-4ec1-a2771706678848322_buycon193.nfln.pb.pdf

this bid, they can raise their representation against the same by using the Representation window provided in
the bid details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer
is duty bound to reply to all such representations and would not be allowed to open bids if he fails to reply to
such representations.

This Bid is governed by the General Terms and Conditions/arar=g fa3a 3R erd, conditons stipulated in Bid and
Service Level Agreement specific to this Service as provided in the Marketplace. However in case if any condition
specified in General Terms and Conditions/@rar=a f@za 3R erd is contradicted by the conditions stipulated in
Service Level Agreement, then it will over ride the conditions in the General Terms and Conditions.

In terms of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which
shares a land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to
undertake compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action

in accordance with the laws/S1d T TTAT=T Al & TS 26 %Mﬁﬁ%ﬁ%ﬁﬂﬂ@m HT%ITEF{T-TEIT@I U & =X ¥ wlg
W iy & TG F AT & TT qfH AT @S RS arel T a1 drs o = 3@ [faey # s g & fow it oy gon
59 a8 95 & aren weTH W & arE Golgd @Ifes #F A9 od §HT IS B SEA AHqurelad deelr elm AR dre o

I BYOT RFT ST T S AUl o I W HIT Bl debrel FAT B AR Plefed & HFHT @ A Plefell drars
& T BT |

---Thank You/g=arg---
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https://admin.gem.gov.in/apis/v1/gtc/pdfByDate/?date=20240131
https://bidplus.gem.gov.in/bidding/bid/bidsla/35709815141361

Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214

Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL Nangal.

List of documents

Annexure - a
Sr. PARTICULARS Annexure FROM TO PAGE No. OF
No Number PAGE PAGES
1. Notice Inviting Tender b 01 01 01
2. | Covering Letter of NIT I 02 08 07
3. Instruction to bidder I-A(1) 09 10 02
Payment details of submission of Tender
4. Fee and EMD I-A(2) 11 11 01
5. | Scope of work I-A 12 13 02
6. Scheduled of Quantities I-B 14 14 01
7. | Special Terms and Conditions of Contract I-C 15 16 02
8. Declaration Form-I Il 17 17 01
9. Declaration Form-II 1] 18 18 01
10. | Declaration Form-IlI v 19 20 02
11. | Registration of GST Number V 21 21 01
Affidavit in reference of Not Black listed,
12. Debarred, De-listed or put on holiday Vi 22 22 01
13. | Eligibility Criteria VIl 23 26 04
14. | Evaluation Criteria VIl 27 27 01
15. | Definition of terms IX 28 29 02
16. | General Terms & Conditions (GTCC) X 30 50 21
17. | Proforma for proprietorship Affidavit Xl 51 51 01
18. | Instructions to Bidders on GeM Portal XIX-B 52 52 01
19. | Contract Agreement XX 53 58 06
20. | Certificate along with Final Bill XXI1I 59 59 01
21. | CISF Gate pass clearance certificate XX 60 60 01
22. | BEE notification Attachment-| 61 78 18
23. | List of major equipment/machinery Attachment-I| 79 79 01
Total Pages 79

NOTE:

1. Contractors are requested to see that all the papers of tender document issued to them are intact as per above

Index.
2. All the pages shall be signed & stamped by the contractor and shall be submitted in sealed envelope.
3. All the tenders digitally signed documents shall be uploaded on E-tender portal for E-tender category.

F9 wicarsod ferfies, 997 F9T-140126

(AT TLHTT T ITHA)



Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

Annexure-b
FH: UqURUA / NOTICE INVITING TENDER ﬁ_rﬂ?ﬁ
IqT ¥,
L
[CLRE
’ - -
ST GHTIT 9= hHTH: '\‘-l'{'«h'\‘d/ ﬁ?I'I_OF EGREN

* AT AEFLTF FATS 5 GAT TR T |

[N enN

CC Cc
ITET — T HieATSsd ferfHe

AT — IALRITATL

Ref. No. NFN/ Date: ................
To

M/s.

Sub:

Sir,
Please find enclosed NIT Ref. NO. ..........c.cooiiiiiiiiininan, Dated:.................. for necessary action.

Thanks,

Your faithfully,

F99 wicarsay ferfies, 797 A9<1-140126

(AT QLT AT ITFH)
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024
Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

For and on behalf of NFL

Encl,: as above

Annexure-|
COVERING LETTER FOR TENDER

Subject: NIT for Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities
at NFL Nangal.

Dear Sir,

In line with the notification dated 27.05.2014 from Ministry of Power, National Fertilizers Limited (NFL),
one of the largest manufacturers of Urea in India, intends to carry out energy audit of its manufacturing Unit
located at Nangal, Punjab in accordance with Bureau of Energy Efficiency (Manner and Intervals of Time
for Conduct of Energy Audit Regulations 2010).

Sealed TENDERS are invited for the work as detailed below:

1) | Name of Work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant,
Boilers and offsite facilities at NFL Nangal
2) | a) Cost of Tender Form: a) Tenderer to submit Tender Fees separately Rs. 200
(inclusive of GST).
V. .
b) Eamest Mone b) Tenderer to submit Earnest Money of Rs 2000/-

Being a works contract - Tender
received without EMD + Cost of
tender is liable to be rejected.

Or
Being a service contract, bidders
registered as MSE (Micro or Small
Enterprise) need not to submit
EMD/Cost of tender fee
In case party is seeking exemption
of EMD under MSMED Act, party
is required to submit the required
documents showing eligibility.

(Rs Two thousand only)

3) | Mode of payment towards Tender Fees Tender fee / EMD shall be submitted in form of crossed
and Earnest Money Demand Draft / Banker’s Cheque, issued by any scheduled
bank except rural and Co-operative bank in favour of
National Fertilizers Ltd, Naya Nangal payable at Naya
Nangal.

If any case party submits Demand Draft for the bank other
than SBI (N) and whose branch is not available in Nangal
then his quotation shall be loaded with equal amount of
Bank Charges, incurred by the NFL on realization of said
DD, for common evaluation.

T FieATEoTg (ATHeE, AT FA9A-140126
(FTIT TR T ITHA)
Page 2 of 79



Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL

Date: 31.01.2024

Nangal.
OR
Tender fee / EMD amount(s) can also be transferred
through NEFT/RTGS directly to NFL’s bank account (SBI
CC No0-11070992603 IFSC: SBIN0000689, Branch: Naya
Nangal) along with intimation of banks transfer reference
number/UTR No. to be intimated to the executive Deptt.
through mail /letter.
OR
Through payment Link provided on our website
(www.nationalfertilizerslimited.com) and details to be
indicated in Annexure-IV which is to be submitted in
envelop-1.
Note:

e If the original DDs/ banker’s cheque do not reach before
the due date, the bid of that /those bidders shall not be
opened.

e NFL takes no responsibility for delay, loss or non-
receipt of EMD and Tender Fee sent by post/courier.

e Cheques shall not be accepted in any case.

In case tenderer fails to submit/deposit Tender Fees
and/or Earnest Money before the due date of tender
opening, the offer of the tenderer is liable to be rejected.
4) | Estimated Value of the work : Rs. 2,24,200/- incl. GST
5) | Validity of Tender 120 days from the Date of Opening of tender / Technical
Bids for the acceptance.
6) a) Validity / Period of Contract 120 Days /4 Months as mentioned in LOI / Work Order.
b) Time of Completion: 120 Days /4 Months as mentioned in LOI / Work Order.
7) | Nature of Contract (Works / Services) | Services
8) | Whether contract is Splitable (Yes /| No
No)
9) | Last date and time of Issue of Tenders: | As per GeM Portal
10) | Last date and time of Receipt of | Asper GeM Portal
Tenders:
11) | The date and time of Opening of | As per GeM Portal
Tenders:
12) | Place of receipt and Opening of | Office of DGM (TS& Projects), NFL Nangal Unit.
Tenders:
13) Tender Documents may be downloaded from our website www.nationalfertilizers.com or CPP portal/

www.eprocure.gov.in/GeM Portal. In case documents are downloaded directly from the said websites,
requisite tender fees and EMD shall be submitted along with tender documents in envelope No 1.

Parties are advised to visit NFL website regularly. Any amendment / corrigendum to the above NIT
will be displayed on aforesaid website only.

F99 wicarsay ferfies, 797 A9<1-140126
(FTET TR AT STRHA)
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

14)

15)

16)

17)

18)

19)

20)

21)

Tender Documents may also be obtained from the office of undersigned before due date of Tender
submission on deposit of Demand Draft / Banker’s Cheque/or transferred through NEFT/RTGS
directly to NFL’s bank account of Rs. 50 (Rupees Fifty only) in favour of NFL payable at Nangal
towards cost of Tender Documents (Rs. 50.00 shall be charged extra for getting tender documents
through Post).

All requests for interpretation, clarification & queries in connection with tender shall be addressed, in
writing to DGM (TS& Projects)bat least 7 (Seven) days prior to the closing date of the tender.

The Tenderer may visit the site, acquaint himself fully of the job and site condition, if required, and no
claim, whatsoever, will be entertained on the plea of ignorance of difficulties involved in the execution
of the work.

The rates should be quoted item wise for the complete Scope of Work as per Proforma ‘Schedule of
Rates’. The rates should be quoted only in the units given in the Schedule of Rates and should be
indicated both in words as well as figures. The rates quoted shall be valid for 120 days from the date of
opening of Technical bid for the acceptance.

In case of any discrepancy, the rates quoted in words shall be treated as final. Any corrections made in
the prices shall be authenticated with signatures at all places. The Tenderer shall have to submit the
Schedule of Rates Proforma duly filled in, failing which their Price bid will not be acceptable.

The tenderer shall quote single rate against each item and not the multiple rates in the Schedule of
Rates. Any tender with the multiple rates quoted will be summarily rejected. Price should be quoted
strictly as per the Proforma enclosed for Schedule of Rates.

National Fertilizers Limited reserves the right to reject any or all tenders without assigning any reason
whatsoever and are not bound to accept the lowest tender. The tender can be split between two or more
tenderer without assigning any reason thereof as per the requirement on case to case basis.

Incomplete Tenders or Tenders not accompanied with the required Details / Documents / Tender fee/
EMD or Tenders received late would be liable to be rejected without any further reference whatsoever.

F99 wicarsay ferfies, 797 A9<1-140126
(FTET TR AT STRHA)

Page 4 of 79



Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

23)

24)

Opening of Tender :
The Tender shall be opened as under:

Envelope No. 1:

Super scribed ‘Earnest Money’ containing Earnest Money shall be opened first on the Scheduled Date
& Time of opening of tenders in the presence of the Tenderers or their representative, who wish to be
present at the time of Tender Opening.

Envelope No. 2:

Super scribed ‘Technical Bid” will then be opened and discussion would be carried out with the
respective Tenderers for clarifications, if any.

Envelope No. 3:

Super scribed ‘Price Bid’ will be opened if technical bid and EMD found in order on the same day or
at a later date, which shall be intimated to the Tenderers.

The following documents have to be submitted with the offer in the envelope No. 2, failing which the
tender will be liable for rejection:
i) In case the parties are pre- qualified;

F99 wicarsay ferfies, 797 A9<1-140126

(AT QLT AT ITFH)
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

25)

26)

27)

28)

29)

30)

31)

32)

33)

a) Declaration Forms |, Il & Il (Annexure-11,111 & V)

b) An Affidavit as per Annexure-VI (Not Black listed, Debarred, De-listed or put on holiday of
Firm) on Non-Judicial Stamp paper duly Notarized of Rs. 50/- Nangal Unit, Naya Nangal.

c) Copy of Power of Attorney/ Authorization in name of person who has signed the tender
documents/bid (in case of Partnership Firm/Company or otherwise as the case may be). The
copy should be Notarized by a Notary Public or certified by Magistrate on or after date of
issue of NIT

d) Performa for Sole Proprietorship Affidavit on the stamp paper of Rs. 50/- and Notary
attested (Annexure-XI)

ii) In_case parties are not prequalified, their offer will be considered as per eligibility criteria
mentioned in Annexure-VII of the NIT/Tender.

NFL reserves its right to open the Price bids of only such tenderers who are found to be meeting the
eligibility criteria based on the documents submitted by him/them in the Technical bids.

Evaluation of offer shall be on overall L-1 basis, subject to special condition given in STCC.

All pages shall be signed at the lower right hand corner and signed wherever required in the tender
papers by the tenderers or by a person holding power of attorney/ authorization authorizing him to sign
on behalf of the tenderer before submission of tender. All corrections and alterations in the entries of
tender paper will be signed in full with date by the tenderer. No eraser or overwriting is permissible.

No condition or deviation should be mentioned by tenderer in Price Bid. Price Bids with any condition
or deviation shall liable to be rejected.

The prospective tenderer having any common Partner / Director / Managing Director etc. Or having
any other common criteria shall be considered as sister / group / Associates Company. In such cases
only one of them will be eligible for participating in the tender.

While submitting the offer, bidders may ensure that tender documents /offer have been signed by
authorized signatory of the company. Subsequent withdrawal of offer / non-acceptance of orders
placed based on the offer submitted by them will not be entertained on the ground that the offer was
not signed by the authorized person.

One person will be allowed to represent only one company during discussion/negotiation with NFL. If
same person is representing different companies with authorization letter from more than one
company, such person will be allowed to represent only the first company called for negotiations.

NFL reserves the right to postpone the tender opening date and / or time and will intimate all the
tenderers well in time, of such postponement along with notice of revised opening date and time.

In case, due to some unforeseen circumstances, the date of receiving / opening of the tender happen to
be a holiday / closed day, the tender will be received / opened on the next working day.

F99 wicarsay ferfies, 797 A9<1-140126

(AT QLT AT ITFH)
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

34)

35)

36)

37)

38)

39)

40)

41)

42)

43)

44)

45)

46)

47)

More than one quotation in a single sealed envelope will not be considered. Not more than one tender
shall be submitted by a tenderer or by a firm of tenderers. Further, more than one bid shall also include
two or more bidders having common power of attorney holder .No two or more concerns in which an
individual is interested as a proprietor and / or a partner shall tender for the execution of the same
works. If they do so, all such tenders shall be liable to be rejected.

The tender is non-transferable. Un-signed tenders are liable to be rejected.

NFL further reserves its right to accept / reject any / all tenders in whole or in part without assigning
any reason thereof. Conditional tenders are liable to be rejected.

NFL shall not be responsible for delay, loss or non-receipt of tender document sent by post.

The personnel of the contractor shall not enter into any unlawful activity within the premises of NFL
and have a good character.

In case the tender is received in open condition, then the entire risk for loss of confidentiality shall be
with the party. NFL shall not be responsible on this account whatsoever.

The contractor shall not appoint any sub company / agency to carry out any obligation under the
contract without prior written permission from NFL. If at any time such a discrepancy is detected, the
contract shall stand terminated without any notice and the security deposit shall be forfeited.

The offers received after scheduled date and time of submitting the offer would be out rightly rejected.

If the tenderer(s) expire(s) after the submission of his / their tender or after the acceptance of his / their
offer, NFL shall deem such tender cancelled. If a partner of a firm expires after the submission of their
tender or after the acceptance of their tender, NFL shall deem such tender as cancelled, unless the firm
retains its character.

NFL will have the right to issue addendum to tender documents to clarify, amend, modify, supplement
or delete any of the conditions, clauses or items stated. Addendum so issued will form part of original
invitation to tender.

If a tenderer resorts to any frivolous, malicious or baseless complaints / allegations with intent to
hamper or delay the tendering process or resorts to canvassing/ rigging/ influencing the tendering
process, NFL reserves the right to debar such tenderer from participation in the present / future tenders
up to a period of 2 years.

Any revision, clarification, corrigendum, time extension, etc. to this Tender Document will be hosted
on the above mentioned website(s) only. Bidders are requested to visit the website regularly to keep
themselves updated.

Throughout the Tender Documents, the terms 'Bid, 'Tender' & ‘Offer’ and their derivatives
[Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous.

“Bidder shall not be affiliated with a firm or entity:
a. That has provided consulting services related to the work to the NFL during the preparatory
stages of the work or of the project of which the works/services forms a part of.
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

48)

49)

50)

51)

52)

53)

OR
b. That has been hired (proposed to be hired) by the NFL as an Engineer/ Consultant for the
contract.”

Eligibility of any bidder from a country which shares a land border with India shall be dealt in
accordance with the provisions mentioned in Annexure-XII.

The Bidder shall submit Power of Attorney/ Authorization in favour of the authorized signatory(s) of
the Bid. In case of partnership firm, one or more of the partners of the firm or any other person (s)
shall be designated as the authorized person (s) on behalf of the firm, who will be authorized by all the
partners to act on behalf of the firm through a “Power of Attorney”, specially authorizing him / them
to submit & sign the tender, sign the agreement, receive payment, witness measurements, sign
measurement books, make correspondences, compromise / settle / relinquish any claim (s) preferred
by the firm, sign “No Claim Certificate”, refer all or any dispute to arbitration and to take similar such
action in respect of the said tender / contract. In case of Company, Notarized/Certified copy of
Authorization/Power of Attorney (backed by the resolution of Board of Directors) in favour of the
individual to sign the tender on behalf of the company and create liability against the company should
be submitted. Such “Power of Attorney” should be stamped and authenticated by a Notary Public or
by Magistrate and submitted along with the tender.”

In case there is any change in status of the declaration prior to award of contract, the same has to be
promptly informed to NFL by the bidder. It shall be the sole responsibility of the bidder to inform
about their status on due date of submission of bid and during the course of finalization of the tender.
Concealment of the facts shall tantamount to misrepresentation of facts and shall lead to action against
such Bidders.

NFL reserves the right to verify all statements, information and documents submitted by the bidder in
his tender offer, and the bidder shall, when so required by NFL, make available all such information,
evidence and documents as may be necessary for such verification. Any such verification or lack of
such verification, by NFL shall not relieve the bidder of its obligations or liabilities hereunder nor will
it affect any rights of NFL thereunder.”

This letter/instructions shall form part of the contract document and shall be signed and returned along
with the tender documents.

The Tender shall be addressed to DGM (TS & Projects), National Fertilizers Limited, Nangal Unit.

Thanking you,

Yours Sincerely,
For& on behalf of
National Fertilizers Limited

(Name: S K Negi)

Design: DGM (TS & Projects)
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

1)

2)

3)

4)

5)

ANNEXURE I-A (1)

INSTRUCTIONS TO BIDDERS
Incomplete tenders/tender without Earnest Money and tenders received after the closing of due date
are liable to be out rightly rejected.
The tenderer shall quote in English both in figures as well as in words the rates and amounts tendered
by him, on the form of schedule of quantities forming part of the tender documents. The amount for
each item shall be worked out and entered and requisite totals be given for all items. The tenderer shall
duly sign the tendered amount for the work entered in the tender.
If there are differences found between the rates given by the contractor in words and figures or in the

amount worked out by him in the schedule of quantities and the general summary, the same shall be
adjusted in accordance with the following rules:

a) In case of duplicity of any item in the schedule of quantities, the lowest quoted rate of the
contractor for such items will be operated in the contract.

b) If there is a difference between the rates in figures and words, the rate which corresponds to the
amount worked out by the tenderer, shall be taken as correct.

¢) When the rate quoted by the tenderer in figures and words tallies but the amount worked out is
incorrect, the rate quoted by the tenderer shall be taken as correct.

d) When the amount of an item is not worked out by the contractor, or if it does not corresponds with
the rates written either in figures or in words then the rates quoted by the contractor in words shall
be taken as correct.

e) In the event of any error occurring in the amount column of schedule of quantities as a result of
wrong extension of unit rate and quantity, the unit rate shall be regarded as firm and extension
shall be amended on the basis of the rate.

f) All errors in totaling in the amount column and in carrying forward total shall be corrected.

g) The total of various sections of schedule of quantities as amended shall be carried over to the
general summary and the tendered sum amended accordingly. The tendered sum so altered shall,
for the purpose of the tender, be substituted for the sum originally tendered and considered for
acceptance. Any rounding off in the schedule of quantities or in general summary, by the tenderer,
shall be ignored.

The contractor as a token of acceptance of NIT terms and conditions shall sign all pages of NIT and

annexures.

Declaration of tenderers relations with NFL employees: Should a tenderer have a relation or in the

case of a firm, one or more of its partners a relation or relations employed in NFL or in case of

company any of its official or relations employed in NFL, the authority inviting tenders shall be
informed of the fact at the time of submission of the tender. If so, the name, designation, department
and E. No. of such employees be indicated failing which NFL may in its sole discretion reject the
tender or rescind the contract. If any ex-employee(s) of NFL is/are employed with the tenderer, name,
designation, department and E. No. of such employee(s) be indicated and if any ex-employee(s) of

NFL is/are employed, after acceptance of tender, the said particulars shall also be intimated

immediately in writing to NFL from time to time.

The following documents forming the contract are to be taken as mutually explanatory of one another
and in case of discrepancy the following order of preference shall be observed:-
(i) Agreement
(i) Work Order
(iii) Letter of intent
(iv) NIT
a) Technical scope of work
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

6)

7)

8)

9

10)

11)

b) Engineering Specifications.

c) Special terms and conditions etc.

d) General Terms & Conditions
Variations: No variation of the clauses of this contract shall be valid unless made in writing and duly
signed by both the parties. NFL shall not in absence of its specified written acceptance, be bound by
any provisions in the tenderer’s offer, forms of acknowledgement of contract & other documents
which supports to this contract.

Not more than one tender shall be submitted by a contractor or by a firm of contractors. If they do so,
all such tenders are liable to be rejected.

The tenderer shall certify that none of their group/sister concern/ partnership firm are participating in
this tender. They will also submit an undertaking that in case of concealment of any facts, if detected
later on the bidder along with group/ sister concern/ partnership firm participated in this tender NFL
reserves its right to take action as per General Terms & Conditions (GTCC).

Validity of the Contract:

a) The Contract shall normally remain valid for a period of 12 months unless specifically mentioned
in the documents, reckoned from the date of its award. The job can therefore, be got done any
time during the tenure of the contract. Normally Notice of 7 days shall be given for starting the
job but the Contractor should be able to mobilize within 24 hours, if the necessity so arises.

b) The contract can be extended at the same rates, terms & conditions for a period of three months at
the sole discretion of NFL.

The contractor may have to carry out the work in running plant under prevailing conditions, and
therefore:

a) They may have to place their materials and equipment etc. at a place safe for working as per
directions of the Safety Officer/ Engineer In charge, and nothing extra will be payable for any
extra load involved in executing the works at different locations in Factory, Plants,
Offices/Township.

b) There may be hold ups/interruptions on this account and further contractor may have to take
extra precautions for working in factory premises, for which nothing extra shall be payable.
However, time extension for hold ups/interruptions may be considered.

Payment for preparation of bid document:

The bidder shall not be entitled to claim any cost, charges, expenses, losses incidental to the
preparation and submission of this tender in any case.
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

ANNEXURE 1-A(2)

PAYMENT DETAILS OF SUBMISSION OF TENDER FEE AND EMD
(To be kept in Envelope No. I)
Subject: Tender No. 2023/1 Name of contract: Comprehensive Energy Audit of Ammonia Plant, Urea

Plant, Boilers and offsite facilities at NFL Nangal.

To,
DGM (TS & Projects)
National Fertilizers Ltd.
Naya Nangal

Dear Sir,

1 Tender Cost and Earnest Money Deposit

I/We hereby confirm that amount of Tender Cost and Earnest Money Deposit has been deposited
through payment link provided on our website (www.nationalfertilizers.com) or Micro / Small
Enterprise (MSE) Certificate is attached as per the details given below:

a) Tender Cost: Amount in INR 200/-

UTR / Bank Ref. No. Date
b) EMD: Amount in INR 2000/-

UTR / Bank Ref. No. Date
¢) MSE Certificate: Registered as (Micro/Small) valid upto

for the Work/Services of

Signature of the Contractor/ Tenderer with stamp
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024
Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

Annexure I-A
SCOPE OF WORK

1.0 BACKGROUND:
National Fertilizers Limited (NFL) is operating and maintaining gas based Nitrogenous Fertilizer Plants at

four locations viz. Nangal, Bathinda, Panipat and Vijaypur. Production capacities of Nangal Unit are as
under:

Ammonia Urea Other Products
Capacities 3,13,500 478,500 Nitric Acid, Sodium Nitrate,
in MT/ Sodium Nitrite &
annum Ammonium Nitrate

In line with GOI notification dated 27.05.2014, every designated consumer under PAT scheme has to get the
energy audit done by an accredited energy auditor in accordance with BEE regulations 2010 (Manner and
intervals of time for conduct of Energy Audit). NFL intends to carry out ENERGY Audit of Nangal Unit as
per scope of work enumerated in the Clause No.3.

2.0 SCOPE OF WORK

The energy audit shall be carried out in accordance with BEE notification (Manner and Intervals of
time for conduct of Energy Audit) dated 28.04.2010 - ATTACHMENT I.

Broad details of scope of work are as follows:

o  Verify data of energy usage based on data submitted by NFL to State Designhated Agency (SDA)
for previous two years.

e  Prepare report in FORM 1 of Gazette Notification dated 28.04.2010.

e Energy Audit/Performance evaluation for energy efficiency of all the major identified
equipment/machinery under each plant (ATTACHMENT - II)

e  Monitor and analyse use of energy data for energy audit.

e  Analyse material and energy balance in individual plants and complex.

e  Prepare recommendations on energy saving measures with their cost benefit analysis including
sensitivity analysis.

e  Prioritise and prepare action plan for such recommended measures which in the opinion of NFL
are technically viable.

e  Based on activities undertaken, the Energy AUDITOR shall submit a report in FORM 2 of Gazette
Notification dated 28.04.2010, to the NFL management

e  The Energy AUDITOR shall finally submit an Energy Audit report as per FORMAT indicated in
FORM 4 of Gazette Notification dated 28.04.2010.
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL

Nangal.

Notwithstanding anything detailed above, the audit report shall be complete in all respects and shall be
sufficient to comply with provisions of Energy Conservation Act-2001 and subsequent notifications of
BEE for the said work. It is further mentioned that the Energy Audit Report as per FORM 4 of
notification shall be initially submitted in draft form which will be approved by NFL (as per 4.v). Final
report shall be submitted within 15 days from receipt of comments from NFL.

3.0 METHODOLOGY

The following is the tentative methodology, which may be adopted for carrying out the Energy Audit:-

VI.

The accredited energy AUDITOR of the BIDDER jointly with Energy Manager/nominated energy
manager of the NFL’s Nangal Unit shall develop scope of work for the conduct of energy audit
required under the act with a view to ensure adequate coverage in terms of share of total energy use
that is covered in the energy audit. Data available with NFL Nangal, required for carrying out the
job will be provided to the AUDITOR.

AUDITOR may collect other required data by taking physical measurements themselves.

AUDITOR has to arrange all required meters, portable instruments and manpower for data
collections. All meters and instruments shall be calibrated from competent authority and necessary
test certificate shall be furnished, if requested by NFL. BIDDER shall furnish list of tools and
instruments required to carry out energy audit at the time of Bidding. It is further clarified that
all tools and instruments will be brought by the BIDDER himself.

Submit reports as per Gazette Notification dated 28.04.2010 in FORM 1, FORM 2, FORM 3 and
FORM 4.

Initially draft report shall be submitted which will be finalized after taking into account the
comments of NFL.

All reports shall be submitted in triplicate hard bound copies and three reproducible in electronic
format in CD.
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

Annexure I-B

SCHEDULE OF LUMP SUM PRICE
(All prices are in Indian Rupees)

S.no. Description of item Rupees

1. Professional Fee for carrying
out the ENERGY AUDIT in
line with BEE notification
dated 27.05.2014 and in
accordance with BEE
(Manner and Intervals of
Time for conduct of Energy
audit ) Regulations, 2010 for
Nangal Unit.

Basic Lump sum Price.
In figures *

In words *

2. GST**

- As (%) of Basic Lump
sum fees at 1 above

- As Value In figures and
words

1. Total Contract Value (1 +2
+3)

* The above-mentioned prices shall include all the Travelling, Lodging & Boarding expenses.

** Rate of Taxes as applicable on date of submission of offer is to be indicated at 2 above.

SIGNATURE OF BIDDER WITH STAMP
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

Annexure 1-C
SPECIAL TERMS AND CONDITIONS OF CONTRACT (STCC)

1.0 EVALUATION CRITERIA

Un-priced technical bids shall be opened first on tender opening date for adjudging the Technical eligibility
of the bidder. Price bids of those bidders shall be opened who are found to be technically eligible. Order
shall be placed on BIDDER with lowest evaluated total price inclusive of all taxes including GST and duties.

2.0 PAYMENT

The payment for conducting energy audit of the NFL Nangal shall be based on the quoted value and shall
be released within 30 days from the date of receipt of invoice by NFL as follows:

a) 20% of the amount as interim payment against invoice, on submission of report in FORM 1 of
Gazette Notification dated 28.04.2010 for year 2022-23, after verification of data of energy
usage based on data submitted by NFL to State Designated Agency (SDA) for the year 2021-
22 and 2022-23.

b) 60% of the amount against invoice, shall be released on submission of draft report as per
FORMAT in FORM 4 of Gazette Notification dated 28.04.2010.

c) 20% against invoice, shall be released on submission of final report as per FORM 4 of
notification dated 28.04.2010.

d) GST duties shall be mentioned in the respective invoice for payment.

e) Income tax shall be deducted at source from the payment as per Income Tax Act, 1961.

f) Payments shall be processed and released within 30 days from the date of receipt of invoices
and all other completed documents as required.

g) Party has to indicate PAN No. & GST number on invoice.

3.0 PENALTY:

If there is delay in completion of job as per clause no. 6 of covering letter, Penalty at the rate of 1% plus
applicable GST there on per week or part thereof, subject to maximum of 10% of the contract value plus
applicable GST shall be levied.

4.0 PRICE TO BE FIRM

The fee/charges quoted by the AUDITOR shall remain firm till the execution of the CONTRACT. No
escalation on the quoted rates shall be allowed till the completion of work.

5.0 CHARGES/FEE FOR CARRYING OUT SUBJECT STUDIES

The BIDDERs shall furnish their lump sum charges/fee in Price Bid for carrying out ENERGY Audit
Studies as per scope of work mentioned in this NIT. The BIDDER shall quote lump sum charges for
carrying out the subject study. These charges shall remain firm and fixed till execution and completion of the
assignment.

All taxes GST shall be indicated separately by the BIDDERs. All expenses towards transport of their
personnel to NFL, boarding and lodging of the AUDITOR’s engineers/workmen at site, insurance of
personnel visiting the site, the cost of the deploying testing equipment at site if any, their
transportation etc. shall be borne by the successful BIDDER. No other charges shall be admissible/
reimbursable. However, local conveyance will be provided by NFL.
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

6.0 DEVIATION TO NIT

No deviation to scope of work, general terms & conditions & other requirements of NIT shall be acceptable.
BIDDERs shall confirm to all conditions of NIT to facilitate opening of price bid immediately to avoid loss
of time. However, if any, BIDDER desired to deviate from the terms and conditions of NIT, the BIDDER
shall upload a separate list of deviations in of the offer.

7.0 MANPOWER DEPLOYMENT

The BIDDER shall upload, the estimated manpower required to be deployed for site visits, testing if any and
preparation of reports and the total man-hours required for the assignment along with technical offer.

8.0 FIELD TESTING EQUIPMENT

The BIDDER in his offer shall categorically mention and certify that they have all the equipment required
for various tests at site, if required only.

9.0 OWNER’S DECISION FINAL

OWNER reserves the right to reject or accept any bid without assigning any reason whatsoever. Manager
(PE) shall be the Engineer in-charge for this job.

10.0 The contractor shall not engage any employees below 18.
11.0 In case of tender processed through GeM portal, evaluation of the bids shall be done as per GeM policy.

The contract shall be finalized on ‘L-1’ basis among the technically eligible tenderers. In case of Multiple L-
1 bidders final bidder will be selected through GeM Run L-1 feature.

12.0 This is an E-tender, all the documents shall be uploaded on GeM portal. Notarized Affidavit and
documents mentioned at point No. 1 & 2 of Eligibility criteria shall be submitted.

F99 wicarsay ferfies, 797 A9<1-140126

(FTET TLHRTT AT ITHH)
Page 16 of 79



Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

Annexure-I1
DECLARARTION FORM-I

(To be submitted in Envelope No. I1)
Ref. No: NFN/TS/ENERGYAUDIT/2023/1 Dated: ...............
To,

DGM (TS & Projects)
National Fertilizers Ltd.
Nangal Unit

Subject: Tender No. 2023/1 Name of the contract: Comprehensive Energy Audit of Ammonia Plant, Urea
Plant, Boilers and offsite facilities.

I/We have read the conditions of tender attached hereto
and agree to abide by such conditions. I/We offer to do the job of “Comprehensive Energy Audit of
Ammonia Plant, Urea Plant, Boilers and offsite facilities (work)” at the rates quoted in the attached Schedule
of Rates and in accordance with the specifications, standards and instructions in writing, of the Engineer-in-
charge of M/s. National Fertilizers Limited and hereby bind myself/ourselves to complete the work schedule
and progress of work.

I/We further agree to abide by the conditions of contract and to carry out all work within the specified time
in accordance with specifications of materials and workmanship and instructions referred to in the Notice
Inviting Tenders.

I / We agree to accept payment by ECS / EFT from your Bank. Details of my/our Bank A/c No. are as under:

Bank A/c No.

Type of Account (Current A/c or Saving A/c)

Name of the Bank

Address of the Bank & Branch

Branch Code:

IFSC Code

In case of acceptance of the tender by National Fertilizers Limited, I/We bind myself / ourselves to execute
the contract as per the conditions mentioned in the tender documents, failing which, 1/We shall have no
objection or claim to the forfeiture of the Earnest Money deposited with National Fertilizers Limited, Nangal
Unit.
Thanking you

Yours faithfully

(Signature of Contractor/Tenderer with stamp)
Address:

T FieATEoTg (ATHeE, AT FA9A-140126
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

Date: 31.01.2024

ANNEXURE- 111

DECLARATION FORM-I1

(To be kept in Envelope No. 1)

The following declaration to be signed by tenderer / Contractor and to be submitted along with required
documents which would be duly self- certified:

rﬁg DESCRIPTION
If a Tenderer has relation(s) whether by blood or otherwise | YES / NO (If Yes, give the following details)
with any of employee(s) of NFL (Owner), the Tenderer | Name & . .
1 | must disclose the relation at the time of submission of | Design. of the Eloz(;?n(;f Eeelalztlrgglovy\/léteh
Tender. NFL shall reserve the right to reject the Tender or | Employee
rescind the Contract, if such information is found incorrect.
9 P.F. Registration No. of the firm / company to be
indicated along with Documentary proof thereof.
PAN No. (Permanent Account Number) of the firm /
3 | company issued by Income Tax Deptt. along with
Documentary Proof thereof.
4 GST Registration No. of the firm / company issued by
GST authorities along with Documentary Proof thereof.
5 ESI Registration No. issued by ESI Authorities along with
documentary proof thereof.
MSME Reqgistration Yes / No
If the firm s registered as Micro/Small/Medium (If Yes, a Self-certified copy of registration
Enterprises as per MSMED Act, 2006, the same may be ,certificate o be submitted)
6 | confirmed by the tenderer and submit a photocopy (Self
certified) of the registration certificate of relevant services, Mention the category i.
in support thereof. Otherwise it will be construed that the Micro/Small/Me diurﬁ '
firm is not registered as per MSMED Act, 2006.
7 Type of Firm to be specified
(Proprietor / Partnership / Limited Co. etc.)
8 | Name of the Firm
9 | Address of the Firm
Contactor’s Details:
10 a) Name of the Person: a)
b) Mobile number / Landline Number b)
c) Email C)
11 Powgr of Attorney for submission of tender document, as Yes / No
applicable Submitted
12 Tender cost
Amount, DD Number and Date
13 EMD

Amount, DD Number and Date

Note: Please attach separate sheets for the details, wherever necessary.

Place:

Dated:

Signature of the Contractor/ Tenderer with stamp
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL

Nangal.

To,

ANNEXURE- IV

DECLARATION FORM-III
(To be kept in Envelope No. 1)

DGM (TS& Projects)

National Fertilizers Ltd.

Naya Nangal
Subject: Tender No. 2023/1 Name of contract;: Comprehensive Energy Audit of Ammonia Plant, Urea Plant,
Boilers and offsite facilities.

Dear Sir,
1 Undertaking
a) |/We hereby confirm that Commercial Bid i.e. Price Bid is strictly as per Schedule of
Quantities (Description/ Unit/Quantity of Items), Terms & Conditions and is also Un-
conditional, including rebates offered. I/We shall have no objection for rejection of the offer,
if found conditional.
b) All the pages of NIT and GTC issued to us have been signed for its validity in token of its
acceptance by us.
c) Itis confirmed that all the columns in the Price Bid, submitted in the Envelope-IIl, have been
duly filled.
d) 1/We agree to evaluation of price bids and loading of GST under the terms of the NIT.
2 | Acceptance of Tender Conditions

I/We have personally read and gone through the scope of work, General Terms and Conditions of
Contract (G.T.C.) and Special Terms and Conditions of NIT for the subject work, and I/we accept
all the terms & conditions as mentioned in the G.T.C & NIT without any reservation and shall
abide by the same.

For downloading the Tender Document from NFL’s Website
With reference to your NIT No. dated and the tender
documents displayed on your web site, we hereby submit our tender for the subject work.
Since we have not purchased the tender document from your office and the tender documents have
been down-loaded by us from NFL web site, we are hereby enclosing a demand draft No.

dated of (Bank) amounting
to Rs. (Rupees only), in favour of
National Fertilizers Limited, payable at Naya Nangal towards the cost of tender documents.

OR

We have deposited the tender fee through payment link provided on NFL’s website
(www.nationalfertilizers.com) as per the details mentioned in Annexure-1-A(2), and copy of the
same is submitted in Envelop-I

Labour License (If applicable)

The contractor shall obtain Labour License, wherever applicable, from the appropriate Licensing

Authorities i.e. Central/State Government under the Contract Labour (R&A) Act, 1970 & Contract

Labour (R&A) Central Rules, 1971 and submit a copy of the same to NFL, Naya Nangal before

start of execution of contract work. Accordingly we hereby give undertaking that:

“As per provisions made under the Central Labour (R&A) Act 1970 & Contract Labour (R&A)

Central Rules, 1971, we would obtain Labour License for the aforesaid job of
from the appropriate Licensing
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024
Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL

Nangal.

Authorities i.e. Central/State Government, as applicable from time to time, and submit a copy of
the same to NFL, Naya Nangal before start of execution of contract work”.

I/We declare that the information and documents submitted along with the tender by me/us are
correct and l/we are fully responsible for the correctness of the information and documents,
submitted by us. It is further certified that I/We will not get myself/ourselves registered under more
than one name.

I/We understand that in case of any information submitted by me/us is found to be false, forged or
incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of the tender
Earnest Money Deposit besides banning of business as per rules of NFL

I/we also understand that if the certificates submitted by us are found to be false/forged or incorrect
at any time after the award of the contract, it will lead to termination of the contract, along with
forfeiture of EMD/SD and Performance guarantee besides any other action provided in the contract
including banning of business as per rules of NFL.

All the information filled herein and attached hereto are true to the best of my knowledge and belief.

Thanking you
Yours faithfully
Signature of the Contractor/ Tenderer with stamp
Place:
Dated:
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

ANNEXURE -V

REGISTRATION OF GST NUMBER

Requirement of GST Number:

The bidders are required to obtain the valid GST No., if applicable, as per laid down provisions under GST
Act and submit a copy there of as a documentary evidence. Further in case the registration is not applicable
under GST Act the same may be confirmed and following undertaking may be given by bidder

UNDERTAKING
Whether Registration certificate obtained: Yes/No (tick whichever is applicable)
a) Incase Yes, copy of valid certificate enclosed.
b) In case No, It is confirmed that registration under GST Act is not applicable.

¢) In case registration under GST Act becomes applicable during the currency of contract,
same shall be obtained and copy of valid GST No. shall be submitted to the NFL.

(Signature & stamp of bidder)
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

PROFORMA FOR NOT BLACK LISTED, DEBARRED, DE-LISTED OR PUT ON HOLIDAY
ANNEXURE- VI
(To be kept in Envelope No. I1)
(An Affidavit in original on Non-judicial Stamp Paper of Rs.50.00 duly attested by Notary)

AFFIDAVIT
With reference to NIT No. Dt. of National
Fertilizers Ltd., Naya Nangal for the work of -,
S/o Sh. R/o do
hereby solemnly affirm and declare as (Proprietor / Partner / Authorized
signatory of the firm) on behalf of M/s as under :-

i) That my / our firm / sister concern/ their associates etc. has not been Black listed, Debarred,
De-listed or put on holiday by any Institutional Agency / Government Department / Public Sector
Undertaking for participating in the Tender, in last 3 years.

ii) No other Firm / Sister Concerns / Associates belonging to the same group are participating /
submitting the Tender for this job.

iii) That information furnished by me / us in respect of the above tender is true and correct and nothing
has been concealed. In case any of the information is found to be false and /or incorrect at any
stage, NFL shall be at liberty to take the necessary action as deemed fit.

DEPONENT
Dated:

VERIFICATION

It is certified that the above contents / facts are correct and true to the best of my knowledge and belief and
nothing has been concealed therein.

DEPONENT
Place

Date:
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214

Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL

Nangal.

ANNEXURE —-VII

ELIGIBILITY CRITERIA
The bidders, in order to become eligible to participate in the bid, need to meet the following eligibility
criteria and submit the self-certified documentary evidences in support thereof, failing which price bid shall

not be opened.
Techno-Commercial Criteria

Sr.

No. Eligibility Criteria

Supporting Documents Required

1 a) The bidder shall submit the status (i.e
Name and complete Address) of the
firm/company along with its constitution
such as Sole Proprietorship / Partnership
Firm or Limited / Private Company, Year
of Establishment and Place of Business,
etc.

e In case of sole proprietorship, the bidder shall
submit affidavit on Non- Judicial stamp paper of
Rs.50/- in original, notary regarding status / style of
the business entity as per Annexure-XI

o Partnership firm shall submit a copy of Partnership
Deed attested by notary or certified by Magistrate.

e Company shall submit a notarized or certified by
Magistrate copy of Certificate of Registration /
Incorporation and a copy of Articles of Association
and Memorandum of Association.

o Registered Society & Registered Trust shall submit
Notarized or certified by Magistrate copy of the
Certificate of Registration and Deed of
Formation/MOA.

Note: The copy should be Notarized by a Notary Public or

certified by Magistrate on or after date of issue of NIT

b) Affidavit as per Annexure-VI on Non-
judicial paper in original for Not Black
listed, Debarred, De-listed or put on
holiday of firm

c) Power of Attorney / Authorization

e Affidavit in original

e The bidder shall submit Notarized or certified by
Magistrate copy of Power of Attorney on Non-
Judicial stamp paper of value Rs.50 duly attested by
Notary/Magistrate in case of Sole Proprietor /
Partnership Firm / Company or Authorization
(backed by Board Resolution) in case of a Company
in favour of a person who has signed the tender
documents on behalf of tenderer / Firm / Company.

Note: The copy should be Notarized by a Notary Public or
certified by Magistrate on or after date of issue of NIT

The bidder should have valid Permanent
Account Number (PAN), GST
Registration No., PF Registration No. and
ESI Registration No.

b) Declaration / Disclosure regarding any
relation(s) with employees of NFL,
Downloading of tender forms from NFL
website etc.

The bidder shall submit Declaration I, Il & 111 with self-
attested copy of related documents wherever required
like

i) PAN Card.

i) GST registration certificate

iii) P.F Registration No. issued by PF Authorities.

iv) ESI Registration No. issued by ESI Authorities,

etc

The bidder should have successfully

The bidder shall submit self-attested copies of
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214

Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL

Nangal.

completed “Similar Works” with
performance and completion certificate,
during the last seven years ending last day of
previous month in which NIT has been
issued.

Definition of “SIMILAR WORK?”
Similar works means
e Comprehensive Energy Audit of
Ammonia Urea fertilizer complex
or refinery/petrochemical
industry.

successfully completed Contracts / Work Orders and
Completion Certificate (mentioning the contract period,
executed value & date of completion) along with name,
address & contact number of the issuing authority (end
user) for at least one of the following:

a) Three similar completed works/contracts each
having annual executed value not less than < 0.90
lakhs being the amount equal to 40% of the
estimated cost of work < 2.24 lakhs. (inclusive of
GST).

OR

b) Two similar completed works/contracts each

having annual executed value not less than X1.12

lakhs being the amount equal to 50% of the
estimated cost of work <2.24 lakhs. (inclusive of

GST).

OR

One similar completed work/contract having

annual executed value not less than< 1.79 lakhs

being the amount equal to 80% of the estimated
cost of work < 2.24 lakhs. (Inclusive of GST).

Copies of Work orders in support of the above with full
technical scope of work & commercial details including
purchase/work order value along with the completion
certificate from the concerned organization (end user)
regarding the satisfactory performance indicating the
contract period, executed value and date of completion.

In case party is not able to submit Performance
certificate from End User, then party shall submit Name
& address of the User plant and Name, phone. No. &
email ID’s of all the concerned persons of User Plant.
In that case, decision of NFL will be final.

(In case, the work order / contract is for a period of one
year or more than one year, relevant experience is to be
taken for one year period. Accordingly, if period of the
work order, for completed work, submitted by the
bidder is more than one year then value of the contract
shall be interpolated for one year.)

Average Annual financial turnover of the
bidder during the last 3 years ending 31st
March of the previous financial year should
be at least < 0.67 being the amount equal to
30% of estimated cost of work for one year
i.e. T 2.24 lakhs.

Bidder shall submit self-attested copies of Audited
Balance Sheet and Profit & Loss A/c for the last three
financial years ending on 31st March of the previous
financial year. (i.e. FY: 2020-21, 2021-22 & 2022-23)

In case the bidder do not fall under the ambit of
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214

Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

statutory audit, and do not have audited annual reports /
audited Balance Sheets and Profit & Loss Statements,
shall submit a statement certified by Statutory Auditor /
practicing Chartered Accountant with UDIN as
documentary evidence in support thereof.

The name of BIDDER should appear on the
list of accredited auditors available on BEE
website as on Tender Opening Date.

Names of ACCREDITED ENERGY
AUDITOR/s proposed to be taken up the

The Bidding firm shall submit copy of its accreditation
certificate of proposed accredited Energy auditors who
shall take up the task. The experience of the energy
auditors will be as indicated in 3.0 above. Supporting
document of Energy auditors to this effect shall be

present task shall be indicated in BID provided.

Signature of the Tenderer /
Contractor with stamp

NOTE:

1.

In case of newly formed partnership firm, the credentials of individual partners from previous
propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall
be considered only to the extent of their share in previous entity on the date of dissolution / split and
their share in newly formed partnership firm. For example, a partner A had 30% share in previous
entity and his share in present partnership firm is 20%. In the present tender under consideration, the
credentials of partner A will be considered to the extent of 0.3*0.2*value of the work done in the
previous entity. For this purpose, the tenderer shall submit along with his bid all the relevant
documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of
surrender of PAN No. (s) in case of dissolution of partnership firm(s) etc.

In case of existing partnership firm, if any one or more partners quit the partnership firm, the
credentials of remaining partnership firm shall be reworked out i.e., the quitting partner(s) shall take
away his credentials to the extent of his share on the date of quitting the partnership firm (e.g. in a
partnership firm of partners A, B & C having share 30%, 30% & 40% respectively and credentials of
Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm shall remain as Rs
6 crore). For this purpose, the tenderer shall submit along with his bid all the relevant documents
which include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN
No.(s) in case of dissolution of partnership firm(s) etc.

In case of existing partnership firm if any other partner(s) joins the firm, the credentials of partnership
firm shall get enhanced to the extent of credentials of newly added partner(s). on the same principles
as mentioned in item 1 above. For this purpose, the tenderer shall submit along with his bid all the
relevant documents which include copy of previous partnership deeds, dissolution/splitting deeds and
proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc.

Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving
the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials
of partnership firm of A&B partners in any other partnership firm or propriety firm without leaving
partnership firm of A&B partners.
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

5.

In case a partner in a partnership firm is replaced due to succession as per succession law, the
proportion of credentials of the previous partner will be passed on to the successor.

If the percentage share among partners of a partnership firm is changed, but the partners remain the
same, the credentials of the firm before such modification in the share will continue to be considered
for the firm as it is without any change in their value. Further, in case a partner of partnership firm
retires without taking away any credentials from the firm, the credentials of partnership firm shall
remain the same as it is without any change in their value.

In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in
some other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm
“AX” earned after the date of becoming a partner of the firm AB shall not be added in partnership firm
AB.

In case company A is merged with company B, then company B would get the credentials of company
A also.”

Signature of the Tenderer /
Contractor with stamp
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

ANNEXURE-VIII

EVALUATION CRITERIA

1. The contract shall be awarded on Composite L-1 basis. However, in case, it is found that L-1
tenderer has quoted non-workable rates for one / more items due to which they become L-1, NFL
reserves the right to reject such tender. This condition shall be applicable on next lowest tender (s)
also.

2. If the tenderer does not quote rate of any item, it may be noted that for evaluation purposes the same
shall be taken based on the highest rate quoted by the other tenderers. However, order shall be
placed for the same item based on the lowest rate quoted by the other tenderers. In that case, the
party shall have to execute that item(s), failing which action shall be taken as per terms & conditions
of the contract.

3. Tenderer are required to quote their rates of the respective item of work as per the “UNIT” of Item
mentioned in the Schedule of Quantities. If it is found that the contractor has quoted his rates against
a particular item(s) by changing the “UNIT”, the such quoted rates of the contractor with the
changed “UNIT” shall be ignored and treated as UNQUOTED RATE against that particular
Item(s)and the tender shall be evaluated as Para 2 above.

4. The revised bids on due date of opening of the tenders, as per NIT, shall not be entertained. Where
for any reason the due date and / or time of opening the tender is extended, intimation regarding
revised tender opening date and time shall be given / displayed on the website, In case any of the
parties, who have submitted offer earlier, submits revised offer, within extended period, their revised
offer only will be considered for opening. However where techno-commercial negotiations are
conducted with all the bidders to clarify the deviations vis-a-vis tender specifications/ requirements,
which lead to changes in terms / conditions and / or technical specifications, the bidders shall be
given a fair chance to revise their price bids accordingly. However revision in prices, if any, may be
through Add-on / Reduction on account of change in terms / conditions and / or technical
specifications w.r.t. original price bid submitted by all the eligible bidders before opening of original
price bid. While evaluating the offers, the impact of add-on / reduction on the original price bid
should be considered and no fresh revised price bid should be sought from bidders against the same
tender.

5. If tenderer offers rebate unilaterally after due date and time of submission of tender/bids, it is not to
be taken into account for evaluation purpose. But if that bidder/tenderer emerges as a lowest
evaluated bidder/tenderer, the rebate so offered is to be taken into account for placement of order.

6. The rates should be quoted in words and figures. If some discrepancies are found between the rates
given in the words and figures or the amount shown in the tender, the following procedure shall be
followed:-

a) When there is difference between the rates in figures and words, the rates which correspond to
the amount worked out by the tenderer shall be taken as correct.

b) When the rates quoted by the tenderer in figures and words, tallies but the amount is incorrect,
the rate quoted by the tenderer shall be taken as correct.

¢) When it is not possible to ascertain the correct rate in the manner prescribed above, the rate as
guoted in words shall be adopted.

F99 wicarsay ferfies, 797 A9<1-140126

(FTET TLHRTT AT ITHH)
Page 27 of 79



Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

ANNEXURE-IX

NATIONAL FERTILIZERS LIMITED
DEFINITIONS OF TERMS

In the contract documents herein defined where the context so admits, the following words and expression
will have the meanings assigned to them respectively:

1.

"The OWNER or NFL" means the NATIONAL FERTILIZERS LTD., incorporated in India, having its
registered office at SCOPE COMPLEX, Core No-lll, 7, Institutional Area, Lodhi Road, New Delhi-
110003.

“Bid” (including the term ‘tender’, ‘offer’, ‘quotation’ or ‘proposal’ in certain contexts) means an offer to
supply goods, services or execution of works made in accordance with the terms and conditions set out in
a document inviting such offers.

“The Bidder” (including the terms “tenderer”, “consultant” or “service provider”) in certain context
means any eligible person , firm or company participating in the tendering process.

“Notice Inviting Tenders( NIT)” (including the term ‘Invitation to bid’ or ‘request for proposals’ in
certain contexts) means a document and any amendment thereto published or notified by the owner,
which informs the potential bidders that it intends to procure goods, services and/ or works.

The "ENGINEER-IN-CHARGE" shall mean the person designated as such by NFL and shall include
those who are expressly authorized by him to act for and on his behalf for operation of this contract.

The "WORK" shall mean the works to be executed in accordance with the contract or part thereof as the
case may be and shall include all extra, additional, altered or substituted works as required for purpose of
the contract.

"CONSTRUCTION EQUIPMENT" means all appliances and equipment of whatsoever nature for the use
in or for the execution, completion operation or maintenance of the work unless intended to form part of
permanent work.

"SITE" means the areas in which the work is to be performed by the Contractor and shall include a part or
portion of the site on which the permanent work is proposed to be constructed.

The "TENDER DOCUMENTS" shall consist of Short Tender Notice, General Instructions to the Tender,
General Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, Time Schedule
Tender Form, Proforma or Agreement Form Schedule of Rates, and Addendum/Addenda to Tender
Documents.

"THE CONTRACTOR” means any person or persons or firm or company whose Tender has been
accepted by NFL with the concurrence of the Owner, and the legal personal representatives, successors
and permitted assigns of such person, persons firm or company. Contractor includes “Service Provider or
Consultant” also.

The "CONTRACT" shall mean the Agreement between NFL and the Contractor for the execution of the
works including therein all contract documents.
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Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

The “SPECIFICATIONS” shall mean the various Technical specifications attached and referred to in the
Tender documents. It shall also include the latest addition of relevant Indian Standard Specifications
published before entering into contract.

"The DRAWINGS” shall include Maps, Plans and Tracings OR Prints thereof with any modifications
approved, in writing by the Engineer-in-charge and such other drawings as may, from time to time, be
furnished or approved in writing by the Engineer-in-charge.

The "CONTRACT DOCUMENTS" shall consist of Agreement, Tender documents as defined in Clause
6, 7 & 8 above, Acceptance of Tender and further amendments.

The "ALTERATION ORDER" means an order given in writing by the Engineer-in-charge to affect
additions to or deletion from and alterations in the works.

The "COMPLETION CERTIFICATE" shall mean the Certificate to be issued by the Engineer-in-charge
when the works have been completed to his satisfaction.

The “FINAL CERTIFICATE” in relation to a work means the Certificate issued by the Owner after the
period of liability is over.

The "PERIOD OF LIABILITY” in relation to work means the specified period from the date of issue of
Completion Certificate upto the date of issue of Final Certificate during which the Contractor stand
responsible for rectifying all defects that may appear in the works.

“ZERO DATE” shall mean the date of issue of LETTER OF INTENT (LOI) or issue of WORK ORDER,
whichever is earlier.

"GTC/GTCC" means General Terms & Conditions of Contract. “STC” shall mean Special Terms and
Conditions of the contract.

Technical Terms and Conditions & Special Terms and conditions are succeeding to GTC. In case of any
discrepancy or inconsistency between technical terms and conditions, special terms and conditions and
general terms and conditions, the following order of preference shall be followed:

a) Scope of Work /Technical Terms and Conditions

b) Special Terms and Conditions

c) General Terms and Conditions (GTC/GTCC)
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Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

ANNEXURE-X

GENERAL TERMS & CONDITIONS (GTC/GTCC)

1.1.0 The execution of the work may entail working in all the site and weather condition and no extra rate
will be considered on this account. The contractor may have to carry out the jobs to work round the
clock as per our requirement to be decided by Engineer in- charge and the Contractor should take
this aspect into consideration for formulating his rates and quotation. No extra claim/overtime will
be paid on this account.

1.2.0 Electricity, Water and Service Air will be provided free of cost at one point as per requirement of the
job. All lifting tools & tackles are to be got tested under the Competent Person engaged by State
Government from time to time and the certificates duly verified by Competent Authority are to be
submitted to the Department before taking up the job.

1.3.0 Suitable accommodation will be provided for the contractor or his authorized representative on
chargeable basis, if available, NFL may allot land for putting temporary Godown/ workshop for
making storage, work site by the contractor, free of cost.

1.4.0 The contractor shall have to make his own arrangements for all Tools & Tackles, Skilled and
Unskilled labours etc. required for the job. The work is subject to inspection at all time by the
Engineers-in-charge and the Contractor shall have to carry out the work to the entire satisfaction of
the Engineer-incharge.

1.5.0 Sub-Contracting of the job will not be allowed without prior written permission of the owner (NFL).
If sub-contracting is allowed by owner in full or part, the contractor shall be solely responsible for
paying each Sub-Contractor and any other person to whom any amount is due from Contractor for
services, materials or supplies otherwise related to the Work. Contractor shall take all reasonable
steps and actions to ensure that such services have been or will be properly performed.
owner shall not be deemed by virtue of the Contract to have any contractual obligation to or
relationship with any Sub Contractor. The responsibility of successful completion of work by
subcontractor shall lie with Contractor. Subcontracting will in no way relieve the Contractor to
execute the work as per terms of the Contract.

1.6.0 Payment of Taxes and Duties:

(1) The rates to be quoted by the tenderer should be inclusive of all applicable taxes, duties, levies etc.
but excluding GST. Statutory deductions on account of Income Tax at source, at the applicable rates
of the Gross Value of the Bill shall be made from the Contractor’s monthly bills for depositing the
same with respective Statutory Authorities as per the provision of the respective Acts and guidelines
issued by Gowt. of India. No request for increase / decrease or inclusion of any tax shall be
entertained afterwards.

(2) The rates quoted for materials should be on F.O.R. basis and are inclusive of all taxes. No GST will
be paid as extra.

(3) Addition / deletion of taxes imposed by the State Governments / Central Government after
submission of tender documents and during contractual period shall be to NFL’s account. Any
subsequent change in the rate of GST shall be to NFL’s account during contractual period only.

(4) The Total Contract Value shall be inclusive of all applicable taxes, duties, levies etc. except GST.
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2)

b)

d)

€)

The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall
submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to NFL
immediately after the award of contract, without which no payment shall be released to the
contractor. The contractor shall be responsible for deposit of applicable GST to the concerned
authority.

NFL shall pay GST as per provisions of GST Act. GST, as applicable for the work under the
contract shall be reimbursed by NFL after GST Invoice is uploaded and submitted on GST portal
through GSTR-1.

Party shall issue the taxable invoice in the manner prescribed under the GST Act within 30 days
from the date of successful completion of job/contract in case of full & final payment against 1st
& final bill and within 30 days of billing period in case of annual rate contracts having provision
for monthly R/A bills. In case of any difference between the taxable/assessable value / or tax
charged in the tax invoice is found the contractor shall issue credit/debit note as the case may be in
the manner specified in the Act, failing which NFL may withhold the payment till the rectification
of such difference. Up loading of taxable invoice and credit/debit note shall be done by the
contractor strictly within the period prescribed in GST Act.

In the event input tax credit of the GST charged by the contractor is denied by the tax authorities
to NFL, then NFL shall be entitled to recover such amount from the contractor by way of
adjustment from the next invoice/Security Deposit. In addition, to the amount of GST, NFL shall
also be entitled to recover interest and penalty, in case it is imposed by the tax authorities on NFL.
Any increase in GST rates during the delayed completion period shall be to contractor’s account.
However any decrease in GST rate during the delayed period shall be passed on to the NFL.

(5) Liability of NFL shall be restricted to the amount of GST only, and any interest / penalty etc. shall

be to the contractor’s account.

(6) Nature of Contract and Applicable GST Rates: Rates & Guidelines shall be applicable as notified by

the Central Govt. from time to time.

(7) As per GST, the liability towards payment of GST lies with the service provider, so NFL is not

1.7.0

1.8.0

responsible for any non-compliance of the GST Law by the tenderer. However, in case of services
notified for liability of payment of GST, under Reverse Charge Mechanism, on the part of service
receiver, the Company (NFL) shall comply with the same as the service receiver.

The rates quoted by the tenderer will be firm for the currency of the contract period including
extension if any and will not be subjected to escalation irrespective of any increase what so ever.
Note: Where the contract is labour oriented, the escalation clause, if required, may be mentioned in
the tender document.

The Tenderer should make a deposit of Rs. 2000 as Earnest Money and Rs. 200 as Tender Fees by
an A/C Payees Demand Draft, drawn on any Scheduled Bank except Rural or Co-Operative Bank in
favour of "National Fertilizers Limited, Nangal Unit” payable at Nangal / Naya Nangal or through
payment link provided on our website (www.nationalfertilizers.com) and details to be indicated in
Annexure-1V which is to be submitted in Envelop-I. The Earnest Money and Tender Fees shall not
be accepted in any other form except specified. Earnest Money and Tender Fees should accompany
the Tender in separate Envelope without which tender will not be opened and it will be considered
as rejected.

The EMD shall be forfeited and appropriated by NFL in regard to the NIT without prejudice to any
other right or remedy to NFL under the following conditions:
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1)

1.9.0

)

1.10.0

1.11.0

a) If a Bidder withdraws his Bid during the validity or agreed extension validity period duly agreed
by the bidder.

b) If the bid is varied or modified in a manner not acceptable to the NFL during the validity or
agreed extension validity period duly agreed by the bidder.

c) In the case of a successful Bidder, if the bidder fails to commence the work awarded to him or
sign the Contract agreement in accordance terms of Contract.

d) In the case of a successful Bidder If the successful bidder fails to furnish Security Deposit
/Performance Guarantee in accordance terms of Contract.

e) If bidder is delisted/debarred or blacklisted by NFL.

The failed Contractor/tenderer, for the reasons as stated above shall be debarred from participating
in the re-tender for that work.

Bid Validity:

The bid should be kept valid for acceptance for a period of 120 (one hundred twenty) days from the
date of opening of tender/Technical Bid. A bid valid for shorter period may be rejected by the owner
as being non-responsive.

Under the exceptional circumstances, prior to expiry of the original Bid validity period, the owner
may request the Bidder for a specified extension in the period of validity. The request and the
responses thereto shall be made in writing or by E-mail.

In the event of owner seeking extension of period of validity of the Bids, the validity of EMD shall
also be suitably extended.

A Bidder agreeing to the request of owner seeking extension will not be required nor permitted to
modify his bid, and will be required to extend the validity of his EMD correspondingly.

The following tenders will be liable to be rejected:
a) Tenders submitted by Tenderer who resort to canvassing.
b) Tenders, which do not fulfil any of the conditions, laid down in the Tender Documents or are
incomplete, in any respect.
c) Tender, which contain uncalled for remarks or any alternative additional conditions.

The company reserves the right to accept the lowest or any other Tender in part or in full or award
parallel contracts or reject all or any of the Tender without assigning any reasons.

If the tenderer has relations whether by blood or otherwise with any of the employees of the NFL,
the tenderer must disclose the relation in the Form of Declaration attached, at the time of submission
of tender failing which NFL shall reserve the right to reject the tender or rescind the Contract. It
shall also be certified by the tenderer that none of NFL’s ex-employee is employed with them. (In
case any ex-employee of NFL is employed, furnish details separately).

The contractor may employ such employees/ labours as he may think fit and the employees so
employed should be employees of contractor for all purposes whatsoever and shall not be deemed to
be in the employment of NFL for any purpose whatsoever. The contractor shall abide by all rules,
laws and regulations that may be in force from time to time regarding the employment or conditions
of service of the employees. If under any circumstances whatsoever, NFL is held responsible in any
manner whatsoever for the default or omission on the part of the Contractor in abiding by the
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1.12.0

1.13.0

1.14.0

1.15.0

1.16.0

1.17.0

1.18.0

1.19.0

aforesaid rules, regulations and laws or held liable or responsible to the employees of the contractor
in respect of any matter whatsoever and called upon to make payments on that account, NFL shall be
reimbursed by the contractor for the same as also any other expenses costs and charges incurred by
NFL in any proceeding or litigation arising out of any claim, demand or act on the part of the
employees of the contractor, NFL shall be entitled to claim, demand or compensation from the
contractor in that event. NFL shall also be entitled to recover the aforesaid amount from the
Contractor that may become due and payable to Contractor.

Interested tenderer after studying the tender documents carefully, may obtain necessary
clarifications, if any in writing before tendering, Submitting of tender implies that the Tenderer has
obtained all the clarifications required. No claim on ground for want of knowledge in any respect
will be entertained. No claim for extra charge consequent on any misunderstanding or otherwise will
be allowed.

The Contractor shall be liable to the company for any omission or Commission on his part or on the
part of his employees thereby causing any loss, damage or inconvenience to the company.

The Contractor shall make his own arrangement for removal of old as well as unused material,
including packing materials and empty cases free of cost from work site to the place indicated by the
Engineer-in-charge after completion of work and nothing extra will be paid.

The decision of Engineer-in-charge in regard to all matters relating to the Tender and for determine
the category of work with reference to material of an item not mentioned in scope of work shall be
final.

Quantum of Job:

Estimated value of work has been worked out on technical assessment / on the basis of job executed
in past. NFL will not give any guarantee for minimum billing, minimum quantum of work during
the period / currency of the contract.

If the Contractor is unable to execute the work any loss incurred by the company in this respect, will
be, to the Contractor’s account. The company may also terminate the contract after giving a notice,
if in its opinion; the work under the contract is not being done to its satisfaction. The Company will
also have right to get the job done by a third party at the risk and cost of the Contractor till the
expiry of the period of the contract and debit the cost plus 25% to the Contractor.

Validity of the Contract:-

The Contract shall remain valid for a period as specified in STC/NIT reckoned from the date of its
award. The job can therefore, be got done any time during the tenure of the contract. Normally
Notice to 7 days be given for starting the job but the Contractor should be able to mobilize within 24
hours, if the necessity so arises.

Force Majeure:-

The terms and conditions agreed upon under the contract shall be subject to Force Majeure. Neither
the contractor nor NFL shall be considered in default in the performance of their obligation
contained therein, if such performance is prevented or delayed or restricted or interfered with by
reason of War, Hostilities, Acts of Public Enemy, Civil Commotion, Strike, Lockouts,
Epidemics/Pandemics, Accidents, Fires, Explosions, Flood, Earthquake, regulation or ordinance or
requirement of any Government or any sub-division thereof or authority or representative of any
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1.20.0

1.21.0

1.22.0

1.23.0

such Govt., and/or due to technical shag/reasons or any other Act whatsoever, whether similar or
dissimilar to those enumerated beyond the reasonable control of the parties hereto or because of any
act of GOD. The party so affected, upon giving prompt notice to other party of such conditions and
cause thereof from within 15(Fifteen) days of occurrence of such event, shall be excused from such
performance to the extent of such prevention, delay, restriction or interference for the period it
persists provided that the party so affected shall use its best efforts to avoid or remove such causes
of non- performance if possible and shall continue performance hereunder with the utmost dispatch
whenever such causes are removed.

If the performance in whole or in part of any obligation under this contract is prevented or delayed
by reason of any such event for a period exceeding 90 (Ninety) days, either party may at its option
terminate the contract by giving notice to the other party.

For delays arising out of Force Majeure neither NFL nor the Contractor shall be liable to pay extra
costs or to make good any losses incurred consequent to the happening of any of the event, provided
it is mutually established that Force Majeure condition did actually exist.

Loss to plant during execution:
Any damage or loss caused to plant Equipment etc. during execution of this contract will be made
good by the contractor at his own cost and risk.

NFL shall have power to make any alteration in, omission from, addition to, or substitutions for
original Specifications and instructions which may be considered necessary, during the progress of
work and Contractor shall have to carry out the work in accordance with any instruction which may
be given to him in writing duly signed by Engineer-in-charge. Such alteration, omission, additions,
substitutions, shall not invalidate the contract and any altered, additional or substituted work which
the Contractor may be directed to do in the manner above specified as a part of the work, shall be
carried out by the Contractor on the same condition in all respects on which he has agreed to do the
main work.

If the rate for the additional altered or substituted work are specified in the contract for the work.
The Contractor is bound to carry out the additional, altered or substituted work at the same rate as
per specifications in the rate contract for that work.

i) Inthe event the extra or substituted items of the work does not fall in category as above, the cost
will be calculated on the basis of actual labour and consumable materials utilized for the job.
The quoted rates will be inclusive of overhead and profit. The quantum of labour and
consumable material used will be assessed by the Engineer-in-charge, whose decision in this
respect will be final and binding upon the Contractor. The contractor will be required to obtain
prior approval of NFL for rates payable to him for such extra items.

ii) In case, the Contractor fails to do the extra and/or substituted work. NFL will have the option to
get the work done through another agency at the Contractors' risk and cost.

Security:

The contractor shall deposit SD towards faithful performance of the contract.

The Security Deposit together with EMD/Initial Security Deposit shall be 10% of the contract /
Works order value. Initial Security Deposit (ISD) shall be 2.5% of the Contract Work Order Value
which is required to be deposited within 15 days of the issue of the Letter of Intent (LOI) /Work
Order (WO) by the successful tenderer. EMD can be adjusted against SD.
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1.24.0

1.25.0

The balance security deposit amount shall be recovered @ 7.5% from each running bill and the final
bill so as to make the total security deposit at 10% of the Contract / Work Order Value. In case work
is split between two or more parties, SD shall be submitted based on the value of split order.

No interest shall be paid on security deposit. Any amount recoverable from the contractor shall be
deducted from RA bill/security deposit. Security deposit shall be returned to contractor after
successful completion of the contract and obtaining “No objection certification” from executive
department after expiry of Defect Liability Period.

The successful tenderer can furnish a Bank Guarantee from any of the scheduled bank excluding
Gramin / Co-operative Bank in the form specified by NFL against Security Deposit / Performance
Guarantee (as applicable) for the faithful and proper fulfillment of the contract. The Bank Guarantee
should be valid for a period of ___ months (contract period plus defect liability period) plus 3
months claims period. The Bank guarantee should be submitted by Bankers directly to NFL in a
sealed cover and not through contractor.

The Contractor shall also arrange a copy of swift message, for confirmation of BG (including all

amendments) through SFMS mode, from the BG issuing bank generated on communication

regarding issue of BG to our designated bank ICICI Bank Ltd, K1, Senior Mall, Sector-18, Noida,

UP, 201301, IFSC Code ICIC0000031, as per following details:-

i. IFN 760 COV for issuance of bank guarantee

ii. IFN 767 COV for amendment of bank guarantee

iii. Issuing bank shall mention IFSC code as ICIC0000031 in field 7035 of IFN 760 COV/IFN 767
CoVv.

iv. Issuing bank shall mention NFL beneficiary code as NFLNATIONAL04022015 in field 7037 of
IFN760COV/IFN767COV.

Period of Liability:

Defect liability period of works shall be for a period of one year or as specified in the NIT from the
actual date of completion of work. The contractor shall at his own cost and initiative, correct repair
and/or rectify any / and all defect(s) and/or imperfections in the design of the work (in so far as the
contractor shall be concerned with the design of the work or any part thereof) and/or in the work
performed and/or materials, components or other items incorporated therein as shall be discovered
during the said defect liability period and in the event of the contractor failing to do so, NFL
reserves the right to get the same repaired at the risk & cost of the contractor PLUS 25 %
Departmental Charges plus applicable GST thereon , and the expenditure so incurred by NFL shall
be adjusted towards the said Security Deposit and / or any other due lying with NFL.

Procedure for Measurement/Billing of work in progress:

a) Measurement and Billing:
All measurement shall be in metric system. All the works in progress will be jointly measured
by the representative of the Engineer-in-charge and the Contractor’s authorized agent, as per
method outlined in the special, General Terms and Conditions of the contract. Such
measurement will be got recorded in measurement book/sheet by the Engineer-in-charge or the
authorized representative and signed in token of acceptance by the Contractor or his authorized
representative. The Contractor will submit a bill in approved Proforma in Triplicate to the
Engineer-in-charge of the work giving abstract and detailed measurements for the various items
executed during a month before expiry of the 1 week of the succeeding month.
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b)

d)

Running Account Payment:
All running account payments shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done.

Completion Certificate/Final Bill:

The Engineer-in-charge shall normally issue to the contractor the completion certificate within
one month after receiving an application thereof from the contractor after verifying from the
completion documents and satisfying himself that the work has been completed in all respect in
accordance with the instructions, specifications of contract documents. The contractor after
obtaining the completion certificate is eligible to present the final bill for the work executed by
him. The final bill shall be prepared on the basis of the final measurements entered in the
measurement books/sheets. The final bill shall be prepared in the prescribed Proforma with
reference to total work covered by the contract such bill to be drawn up after applying the
applicable rates specified in the schedule of rates to the relative measured quantities. The final
bill shall also include all additional claims of the contractor and considered conclusive. The final
bill, complete in all respects, shall be submitted by the Contractor within one month of the
completion of work. No further claim shall be allowed by NFL after Final bill. Contractor shall
also furnish “NO CLAIM CERTIFICATE” in the prescribed Proforma along with Final Bill.

Final Certificate:

Within fifteen days of the contractor's application made after the expiry of the period of defect
liability provided for in clause 1.24.0 here of and satisfaction of all liabilities of the contractor in
respect there of the Engineer-in-charge that the contractor has performed his obligations in
respect of the defect liability period and until issue of such final certificate, the contractor shall
be deemed not to have performed such liabilities not withstanding issue of the completion
certificate or payment of the final bill by NFL.

1.26.0 TERMS OF PAYMENT:

a)

b)

Payment of monthly running account bill complete in all respect shall be made after making
necessary recoveries as per contract within 30 days of receipt of bill by NFL, complete in all
respects.

Payment of final bill shall be released within 60 days or otherwise stipulated in the NIT/WO
after receipt of bill completed in all respect. Payment of 10 % security deposit/deducted shall be
released after completion of defect liability period on demand within 30 days. Payment to
MSME Parties shall be made with in a period applicable as per MSMED Act or payment terms
as per NIT/WO, whichever is earlier.

The contractor has the option to receive payment through Electronic Funds Transfer
(EFT)/RTGS Process. For this option, they may submit their bank particulars i.e. Customers
Name, Name of the Bank, Bank Account No.(All digits in case of CBS branches),Place of
branch, Branch Code(IFSC CODE-II digits) to enable NFL to release payment accordingly. All
bank charges will be to their account.

Contractor shall submit bill in triplicate to the Department along with measurement sheet duly
verified by area in-charge. The area in-charge will forward the bill after verification to F&A
Department for payment through HOD.
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d)

9)

NFL shall deduct TDS-Income Tax as per Income Tax Act, TDS/TCS-GST wherever applicable
as per GST law, Commercial Tax, Cess including BOCW Cess at source from all payments due
and to be made to the Contractor under this contract in accordance with provisions of relevant
Act and Rules framed there under including any amendment and modifications thereof as
applicable from time to time.

The contractor shall furnish along with each running bill a certificate that he has complied with
statutory provisions relating to Minimum Wages, PF & ESI and Contract Labour (R&A) Act,
1970 etc. and shall also submit copies of Wage Sheet, PF & ESI Challan.

Bill should be signed by a person holding power of attorney or authorized representative of
contractor.

In addition to above terms, payment of final bill will be made subject to, inter alia, following

terms:

i) Payment of final bill will be made to the contractor after submission of certificate from
CISF Gate that all the gate passes issued to the labourers of the contractor have been
returned alternatively no objection certificate may be provided from CISF.

ii) The Payment of final bill will not be made until the contractor has handed over the peaceful
vacant possession of land, if any, handed over to him free from all encumbrances including
offices, stores, workshop, temporary structure, lighting, fixture poles etc.

iii) Return of empty packing material, scrap and unconsumed material issued by NFL.

iv) The contractor shall be required to give a certificate along with final bill that he has made all
payments towards wages as defined under the Payment of Wages Act, 1936 and Contract
Labour (R&A) Act, 1970 and has also complied with other provisions of Labour Laws in
respect of manpower engaged/employed for the execution of work.

v) The contractor is further required to give an undertaking stating that in case any dispute
arises on account of deployment of manpower/labour, contractor would be responsible to
discharge the statutory obligations, if any, and NFL will stands indemnified against any such
claim/demand made in future.

1.27.0 Preservation of free issue material:

1.28.0

All materials issued to the contractor by the owner shall be preserved against deterioration and

storage while under contractor’s custody, Any damage/losses suffered on account of non-compliance

with the requirement stipulated herein shall be considered as losses suffered due to willful

negligence on the part of the contractor and he shall be liable to compensate
NFL for the losses suffered at panel rates to be determined by the Engineer-in- charge with reference
to the rates charged for the purpose of recovery shall be final and binding on the contractor.

Scrap Allowance:

Contractor will plan the work in such a way that the wastage to be minimum Following scrap
allowance will be allowed. Beyond the allowance, the wastage will be chargeable to the contractor
on NFL rate +25% + All Taxes will be charged extra.

S No PARTICULARS SALVAGEABLE
A STRUCTURE 25%
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1.29.0 Issue of material from NFL:
Any issue of materials from NFL stores not covered in NFL obligation will be issued and charged on
NFL issue rate +25% + All Taxes will be charged extra. The issue of such material will be sole
discretion of NFL.

1.30.0 Issue of gas cylinder:

Contractor has to make his arrangement for Oxygen and Acetylene Gas. However, the Oxygen and
Acetylene gas can be issued on chargeable basis in exigencies subject to the availability constituting
following components.

a) Invoice price of gas.

b) Rent for each Cylinder per day.

¢) Department charges.

d) Cost of collection and return of empty Cylinder.

1.31.0 Material Transportation:
The contractor shall make his own arrangement for Transportation of the material from stores to site
of work and to the place of erection etc. at his own cost for making temporary stores/work sites,
NFL may indicate an area at its own discretion for putting up of a temporary hut/shed.

1.32.0 Liquidated Damages (LD):

The time and date of completion of work as stipulated in the contract shall be deemed to be essence
of the contract. In the event of work is not completed according to the time schedule, the contractor
shall have to pay Liquidated Damages to the NFL at the rates of 1% of the total value of work for
delay of every week or part thereof, subject to a ceiling of 10 % of the total value of the work plus
applicable GST thereon. These Liquidated Damages shall be recovered from the RA/Final Bill of the
contractor of this work, or from any other dues of the contractor against any other contract, or from
any other dues of contractor lying with NFL.

1.33.0 Engineer-In-Charge:

The Engineer-in-charge shall have general supervision and direction of the work. He has authority to
stop the work whenever such a stoppage may be necessary to ensure the proper execution of the
contract. He shall also have authority to reject all work which directs the application of forces to any
portion of the work as in his judgment is required and order force increased or diminished and to
decide disputes, which arise in the execution of the work.

The Engineer-in-charge reserves the right to suspend the work or the part thereof at any time and no
claim whatsoever on this account will be entertained. In case of any dispute the contractor may
appeal to the Engineer-in-charge whose decision shall be final and binding.

1.34.0 Jurisdiction:
Notwithstanding any other court or courts having jurisdiction to decide the question(s) forming the
subject matter of the reference if the same had been the subject matter of a suit, any and all actions
and proceedings arising out of or relating to the contract (including any arbitration in terms thereof)
shall lie only in the court of Competent authority civil jurisdiction in this behalf at Nangal and only
the said courts shall have jurisdiction to entertain and try such action(s) and / or proceeding (s) to the
exclusion of all other courts.

1.35.0 Conciliation & Arbitration:
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(i) Eor Indian parties

Any dispute or difference whatsoever arising between the parties out of or relating to the
construction, meaning, scope, operation or effect of this contract or the validity or breach thereof
shall be resolved amicably through negotiations by the parties. A “Notice of Dispute” shall be given
by the party seeking resolution of a dispute to the other party. If the dispute is not resolved within
Thirty (30) days from the notice, the dispute shall be referred to arbitration as per the procedure
mentioned herein below:

A written notice shall be given by the contractor invoking arbitration to National Fertilizers Limited
through Designated Authority (CMD / Functional Directors/ Unit Head), which may be specified as
per contract value (Ref : CO Legal circular no. NFL/CO/Law/979 dated 2-3-2020)

Where the claim including determination of interest, if any, being claimed upto the date of
commencement of arbitration does not exceed Rs. Five crore, the reference shall be made to a sole
arbitrator. The parties shall mutually agree on the name of sole arbitrator. In case of disagreement
upon the name of the sole arbitrator, the appointment of Sole Arbitrator shall be done in accordance
with the provisions of Arbitration & Conciliation Act, 1996.

Where the claim including determination of interest, if any, being claimed upto the date of
commencement of arbitration exceed Rs. Five crore, the reference shall be made to arbitral tribunal
consisting of three arbitrators. Each party shall nominate one arbitrator each within 30 days from the
date of receipt of notice of invocation of arbitration and two nominated arbitrators shall appoint the
presiding arbitrator within 30 days thereafter. If a party to the dispute refuses or neglects to nominate
an arbitrator on its behalf within the period specified, or the two arbitrators fails to nominate
Presiding arbitrator, appointment of Arbitrator(s) shall be done in accordance with the provisions of
Arbitration & Conciliation Act, 1996.

The Arbitration proceedings shall be governed by the Arbitration &Conciliation Act, 1996 and any
further statutory modification or re-enactment thereof and the rules made thereunder.

It is agreed by and between the parties that in case a reference is made to the Arbitrator for the
purpose of resolving the disputes/ differences arising out of the contract by and between the parties
hereto, the Arbitrator shall not award interest on the awarded amount more than the rate of SBI PLR
/ Base Rate applicable to NFL on date of award of contract.

The Seat and venue of Arbitration shall be at Nangal.

The cost of the proceedings shall be equally borne by the parties, unless otherwise directed by the
arbitral tribunal. The decision of the arbitral tribunal shall be final and binding on all parties.

(if) Arbitration for Foreign vendors / parties:

Any dispute arising out of or in connection with this contract, including any question regarding its
existence, validity or termination, shall be referred to and finally resolved by Arbitration
administered by the Singapore International Arbitration Centre (“SIAC”) in accordance with the
Avrbitration rules of Singapore International Arbitration Centre (“SIAC Rules”) for the time being in
force, which rules are deemed to be incorporated by reference in this clause.

The Seat and venue of Arbitration shall be at New Delhi, India.
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1.36.0

1.37.0

1.38.0

1.39.0

The language of the Arbitration shall be English.
This contract/LOI/NIT shall be governed by and construed in accordance with the Laws of India.

(iii) Arbitration for CPSES and Government Department:

In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs) / Port
Trusts inter se and also between CPSEs and Government Departments / Organizations (other than
those related to taxation), such disputes or differences shall be taken by either party for resolution
through AMRCD as mentioned in DPE OM No. 4(1)/2013- DPE(GM)/FTS-1835 dated 22-05-2018.

Contractor to remove unsuitable employees:

The contractor shall on instruction of the Engineer-in-charge immediately remove from the work
any person employed thereon who may misbehave or cause any nuisance or otherwise, in the
opinion of the Engineer-in-charge is not a fit person to be retained on the work and such person shall
not be again employed or allowed on the works without the prior written permission of the
Engineer-in-charge.

Safety Regulation:

The contractor shall observe and abide by all fire and Safety regulations of the NFL. Before starting
maintenance work, the Contractor shall consult NFL's Safety Officer or the Engineer-in-charge. If
the Safety Engineer is not available, he will do familiarize him with such regulations, copies of
which will be furnished to him by NFL, when requested. He shall be responsible for and must make
good to the satisfaction of the NFL any loss or damage due to fire to any portion of the work to be
done under this agreement or to any of the NFL's existing property. All the accidents to contractor's
staff will be reported to the Safety Officer promptly.

This will however not relieve the contractor of any statutory obligation. The contractor shall not
undertake any hot job without safety work permit. He has to maintain First Aid Box in his office.
Also necessary safety equipment like Helmets, Hand Gloves, Face Shield, Safety Belt etc are to be
provided to his workmen by the contractor. However special Safety equipment required as per the
job requirement will be provided by NFL free of cost.

For any default / accident / loss due to negligence of Contractor/ workers, the liability of Contractor
shall be “Absolute liability”.

Contractor to execute Agreement:

The contractor’s responsibility under this contract will commence from date of issue of the Letter of
Intent. The Tender Documents, other documents exchanged between the Tenderer and NFL, the
letter of acceptance and work order shall constitute to the contract. The successful Tenderer shall be
required to execute an agreement on a non-judicial stamp paper of Rs. 100/- with NFL within 15
days (Fifteen days) of receipt by him of the Letter of Intent. The agreement to be executed will be in
Agreement Form specified by NFL. The cost of the Stamp Papers will be borne by the contractor.
Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a
binding contract between the parties.

Bidder to acquaint himself fully
The Bidder may visit the site and shall acquaint himself fully and thoroughly with the conditions and
limitations including scope, requirements and official/statutory regulations, under which,
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1.40.0

1.41.0

conforming to which and subject to which, services/work are to be performed by him. Failure to
comply with the aforesaid requirements will not relieve the BIDDER of his obligations in the event
of his tender being accepted nor will any claim whatsoever be entertained on the plea of ignorance
or overlooking.

The Bidder shall give an undertaking that the terms and conditions of NIT and other aforesaid
conditions are acceptable to him without reservations and no deviations to NIT have been taken
while making the offer.

Unless otherwise specifically stated in his bid, it will be assumed that all terms and conditions of
NIT are accepted by the bidder without any reservations whatsoever.

Payment for preparation of bid document
The Bidder shall not be entitled to claim any cost, charges, expenses, losses incidental to the
preparation and submission of this tender in any case.

Termination of Contract:

Notwithstanding anything elsewhere herein provided and in addition to any other right or remedy of
NFL under the Contract or otherwise including right of NFL for compensation for delay the
Engineer-in- charge/officer-in-charge may, without prejudice to his right against Contractor in
respect of any delay, bad workmanship or otherwise or to any claims for damage in respect of any
breaches of the Contract and without prejudice to any rights or remedies under any of the provisions
of this Contract or otherwise and whether the date for completion has or has not elapsed by
intimation in writing, absolutely, determine the Contract:

Default or failure by Contractor of any of his obligations under the Contract including but not

limited to the following, the Contract is liable to be terminated after written notice if the Contractor:
Becomes bankrupt or insolvent or goes into liquidation or is ordered to be wound up or has a
receiver appointed on its assets or execution or distress is levied upon all or substantially all of
its assets.

Abandons the work

I1l.  Persistently disregards the instructions of the Company in contravention of any provision of the

contract.

IV. Persistently fails to adhere to the agreed program of work.

Sublets the work in whole or in part thereof without Company’s consent in writing.

VI. Performance is not satisfactory or work is abnormally delayed.

VII. Defaults in the performance of any material undertaking under this contract and fails to correct

such default to the reasonable satisfaction of the Company within fifteen days after written
notice of such default is provided to the Contractor.

VIII. Conceals any material information or submit any false document or information furnished by the

)

contractor regarding past experience and or contents of any document etc. are found false.

Consequences of Termination
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1.42.0

1.43.0

If the contract is terminated by NFL for the reasons detailed under clause no. 1.41.1 of General
Terms and Conditions due to default of the contractor:

I)  NFL reserves the right to get the work completed at the risk and cost of the Contractor and to
recover from the Contractor any amount by which the cost of completing the work by any
other agency exceeds the value of the contract plus 25% towards administrative cost, without
prejudice to any other remedies/rights/claims etc. that may be available with NFL.

I) Security Deposit/Performance Bank Guarantee Bond submitted by the Contractor shall stand
forfeited.

1) The Contractor shall have no right to claim any compensation for any loss sustained by him
by reason of his having entered into any commitment or made any advance on account of or
with a view to the execution of the works, or on account of expected profits.

IV) All the dues payable to the Contractor for the work executed by him before and up to
termination shall only be released after making adjustments for the expenses, charges,
damages and expected losses etc. incurred by NFL as a consequence of the termination of the
contract.

V) Apart from above NFL reserves the right to delist/ blacklist the contractor from the approved
list of pre-qualified parties or debar from participating in tendering process of NFL in all units
/ offices as per NFL’s rules & regulations.

Foreclosure:

If at any point of time, after the acceptance of the tender, the Company decides to abandon or reduce
the scope of the contract work or to terminate the contract due to any reason including force
majeure, regulations or ordinance of any government or for any reasons whatsoever, the Officer in
Charge shall give notice in writing, to that effect to the Contractor and the Contractor shall have no
claims to any payment, on account of compensation or on account of profit advantage, that he would
have derived by way of execution of work, but could not do so, because of foreclosure.

Such foreclosure will be by 15 (fifteen) days’ notice in writing and no claim / compensation shall be
payable by the owner as a result of such termination, excepting the fees and costs for the meaningful
services rendered by the contractor and acceptable to owner up to the date of termination.

Rights of owner

A unilateral stoppage of work by the Contractor shall be considered a breach of the contract and the
owner reserves its right to take necessary and suitable action as it may deem fit, to adequately
protect his/its interest; at the risk and cost of the contractor. Any aforesaid action shall be without
prejudice to any other action, rights and remedies etc. that may also be available.

In the event the Contractor fails to fulfil his obligations under the contract, the owner shall have the
right to get the work done by any other agency/own resources at the risk and cost of the Contractor.

Time Extension
If the Contractor requires any extension of time for completing the work under the contract,
contractor must apply to the owner within seven days from the date of the occurrence of the event on
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account of which he desires such extensions and the owner may, if he thinks such request
reasonable, grant such extension of time as he may think necessary.

The extension of completion date shall also be subject to the right of NFL to claim a reduction in
prices on account of reduction in statutory duties / taxes etc. which may take place during the
extended period of completion.

However, increase in prices during extended completion period on account of increase in statutory
duties/taxes etc. admissible under this work order/contract may be considered only if extension is
due to delay on the part of NFL .

Any extension of time given under the provisions of this clause shall be without prejudice to other
conditions of Contract and will not absolve the Contractor from the obligations of other clauses
under the Contract. The Contractor shall not be entitled to increase in prices or for any compensation
whatsoever on account of the extension of time allowed.

Where a Bank Guarantee has been furnished by the Contractor in pursuance of clause (by way of
Security Deposit), the Contractor shall immediately arrange to extend the validity of the Bank
Guarantee at his cost to adequately cover the extended period of time for completion of work
granted under this clause. In addition the contractor shall ensure that the Labour license,

Insurance policy are renewed from time to time at his cost during the extended period of contract till
the completion of the project.

Continued Performance

The Contractor shall not stop work in case of any dispute pending before arbitrator/court/Tribunal in
relation to the contract or otherwise unless further progress of works has been rendered impossible
due to non-fulfilment of any reciprocal promise. Unilateral stoppage of work by the Contractor shall
be considered a breach of contract and the owner shall be within its rights to take suitable and
necessary action as it may deem fit to adequately protect its own interests.

Intellectual Property Right

The Contractor shall fully indemnify NFL and all agents, servants and employees of the Company
against any action, claim or proceeding relating to infringement or the use of any patent, trademark
or design in respect of any article or part thereof included in the Contract. In the event of any claims
being made or action being brought against the Company or any agent, or servant, or employee of
the Company in respect of any of the matters aforesaid, the Contractor shall be notified thereof for
taking necessary action at his cost.

Contractor’s Obligations (w.r.t. personnel deployed and labor related compliance):

a) The contractor shall be governed by and shall comply with the provisions of various applicable
labour laws like

(1) Contract Labour (Regulation& Abolition) Act 1970,

(2) Payment of Wages Act 1936,

(3) Employers Liability Act 1938,

(4) Employment of Children Act 1938,

(5) Industrial Disputes Act, 1947,

(6) Factories Act, 1948,

(7)  Minimum Wages Act 1948,
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(8)
(9)

Employees’ Compensation Act 1923,
Employees’ State Insurance Act 1948, / the workmen’s compensation Act 1923

(10) Employee Provident Fund & Misc. Provisions Act 1952,

(11) Maternity Benefit Act 1961,

(12) Payment of Bonus Act 1965,

(13) Payment of Gratuity Act 1971,

(14) Equal Remuneration Act 1976,

(15) The Punjab Labour Welfare Fund Act, 1965,

(16) Child Labour (Prohibition & Regulation.) Act, 1986,

(17) Building & Other Construction Workers (Regulation of Employment and Conditions of

Service) Act 1996 (BOCW) along with BOCW Welfare Cess Act 1996.

(18) The contractor shall be required to possess a valid license for engaging labour from state

labour department.

(19) or any modifications thereof or any other law/ Code (s) relating thereto and rules made

b)

d)

thereunder by the State / Central Govt. from time to time (The above acts are only illustrative
and not exhaustive.)

The contractor shall comply with all applicable Central, State statutes/ labour
laws/codes/schemes including all other applicable statutory rules and regulations in force
relating to the contract and keep NFL indemnified in respect thereof. The contractor shall, to the
extent, he is liable, comply with & give all intimation/ notices required under any Government
Authority, instrument, rule or order made under any Act of Parliament, State laws or any
regulations or bye-laws of any local authority relating to the contract. The Contractor shall, to
the extent that he is liable to pay, indemnify NFL against any liability in respect of any fee/
charges/ fines/ penalty payable under any Act of Parliament, State Laws or any Gowt.
instrument, rule or order or enactment, any regulations, bye-laws of any local authority in
respect of the contract awarded. In case of any violations, omissions, commissions, the
consequence/s, if any, including the cost thereto shall be exclusively borne by the contractor and
NFL shall have no liability whatsoever on this account.

In case the contractor selected for award of contract does not have a PF code, He shall be
required to obtain the same. The contractor shall timely apply and obtain requisite labour
licenses & other requisite registrations/ licenses/ clearances from the concerned Authorities and
submit a certified stamped copy of the same. Contractor shall ensure its uninterrupted continuity
throughout the period of contract/ applicability.

The Contractor shall depute only physically and medically fit ‘adult’ persons against the contract
i.e. persons below the age of 18 years shall not be allowed to be engaged for execution of work.
The contractor may employ such persons as He may think fit and the persons so employed shall
be employees of contractor for all purposes and shall not be deemed to be in the employment of
NFL for any purpose whatsoever.

The Contractor shall pay wages directly to the persons employed by him under the Contract,
within the stipulated period i.e. by 7" of the following month, by direct credit in his/her bank
account through NEFT/RTGS or by way of cheque. The wage rates should not be less than the
stipulated minimum wage rates notified by Appropriate Government from time to time with
respect to the work performed/ rendered, without any discrimination on grounds of caste/ creed/
religion/ gender. Contractor shall also enrol/cover all eligible/ entitled personnel under EPF,
EPS, EDLI, ESI, Labour Welfare Fund, & all the other applicable statutory Acts/ Codes/
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1.48.0

1.49.0

schemes and ensure deduction & deposition of the requisite contributions — employee’s as well
as employer’s - for the same with the concerned Authorities/ departments within the due date
(i.e. 15" of the following month in case of deposition under EPF & Misc. Provisions Act and by
21st of the following month in case of depositions under ESI Act).

f) The Contractor is also required to discharge all other statutory obligations including timely
submission of reports, returns to concerned Authorities and maintain updated registers and
records in prescribed proforma under all the various applicable statutes/ Labour Laws/Code(s)
including the rules made thereunder enacted and/or amended by the Appropriate Government
from time to time.

g) The contractor shall on monthly basis submit a certified stamped copy of wage sheet besides
documentary evidence in support of wage payment, deduction & deposition of EPF, ESI, Labour
Welfare. The contractor shall also submit a certified stamped copy w.r.t. any other payment
made/ benefit extended by him towards fulfilment of his statutory obligations under applicable
statutes and/or his contractual obligations towards NFL. Submission of these and other requisite
documents/ records and proper maintenance and production of the same as when requisitioned
by Authorities/ NFL has to be ensured for smooth clearance/ settlement of bills/payments.

h) Contractor shall follow prescribed safety regulations & procedures and shall adhere with safe
work practices.

Specifications and Drawings:

(1) Adherence to Specifications and Drawings: The whole of the works shall be executed in
conformity with the specifications and drawings of the contract. If Contractor performs any
works in a manner contrary to the specifications or drawings or any of them and without such
reference to the Engineer, he shall bear all the costs arising or ensuing therefrom and shall be
responsible for any loss to NFL.

(2) Drawings and Specifications of the Works: The Contractor shall keep one copy of Drawings and
Specifications at the site, in good order, and such contract documents as may be necessary,
available to the Engineer or the Engineer's Representative.

(3) Ownership of Drawings and Specifications: All Drawings and Specifications and copies thereof
furnished by the NFL to the Contractor are deemed to be the property of NFL. They shall not be
used on other works and with the exception of the signed contract set, shall be returned by the
Contractor to the NFL on completion of the work or termination of the Contract.

Signing of ""No Claim" Certificate:

The Contractor shall not be entitled to make any claim whatsoever against NFL under or by virtue of
or arising out of this contract, nor shall NFL entertain or consider any such claim, if made by the
Contractor, after he shall have signed a "No Claim" Certificate in favour of the NFL in such form as
shall be required by NFL after the works are finally measured up. The Contractor shall be debarred
from disputing the correctness of the items covered by "No Claim™" Certificate or demanding a
clearance to arbitration in respect thereof.

No contract or understanding in any way modifying the conditions of contract shall be binding upon
either parties hereto unless made in writing and approved by both parties.
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Indemnification:

The contractor shall have to furnish Indemnity Bond (as per format enclosed as Annexure-XVIII) for
value of Rs.............. towards the material being sent for repair (This Clause shall be applicable for
repair of materials).

The contract shall be governed by and construed in accordance with the Laws of India.

Integrity Pact:

In case of contract valuing Rs 1 crore and above, the Bidder(s) / Contractor(s) is required to enter
into an “Integrity Pact” with the Principal i.e. NFL. The integrity Pact has to be signed by the
Proprietor / Owner/ Partner/ Director or by their duly Authorised Signatory. In case of failure to
return the Integrity Pact along with the offer/ bid, duly signed by the authority as mentioned above,
will disqualify the offer/ bid.

Submission of Monthly Bills :

The contractor shall submit the running monthly bills within 1st week of the following month to the
executing department for verification and recommendations. After the completion of the entire job
including clearance of the site to the entire satisfaction of the Engineer-in-charge, final bill shall be
submitted for verifications by Engineer-in charge.

In case the contractor fails to submit the bill by the last day of the following month, a penalty of 1%
of the billed amount for every month of delay or part thereof subject to minimum of Rs.1000.00 Plus
GST as applicable shall be recovered from the bill.

Provident Fund:

The provision of EPF & MP Act, 1952 and Rules scheme there under shall be applicable to the
contractor and the employees engaged by contractor for the WORK. The contractor shall furnish the
PF code allotment Letter issued by the RPFC Authority, before commencing the WORK. The
Contract Labour employed by the Contractor in connection with the work of the Company are
eligible for membership of Employees Provident Fund/ Employees’ Pension Scheme. Contract
Labour shall be eligible and required to become a member of the Provident Fund / EPS from
the date of joining. The Contractor’s worker shall subscribe to the fund a sum equivalent to 12% or
as applicable of the wages including Dearness Allowance rounded to the next to a Rupee. The
Contractor shall also contribute a sum equal to the total of each such compulsory subscription every
month plus allied charges like EDLI & administrative charges etc.
The Contractor must submit a statement in duplicate to Executing Deptt & HR Department showing
the details of worker's wages paid for the month/deductions made from the wages on account of PF
and EPS separately and deposit such deductions along-with equal subscription by the contractor by
10th of the subsequent month along-with the proportionate administration/ inspection charges as
per PF rules and shall submit Proof of the same in the prescribed formats.
Provident Fund Number:

i)  Contractor should have his own PF Account Number and shall be responsible to deposit the PF

contribution in respect of workmen engaged by him.

ii) Contractor shall indicate PF Account Number allotted to each worker engaged by him in the

monthly wage bill and will ensure its accuracy and correctness.

F99 wicarsay ferfies, 797 A9<1-140126

(FTET TLHRTT AT ITHH)
Page 46 of 79



Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL

Nangal.
iii)

iv)

v)

Vi)

Contractor shall submit Annual Return in respect of all the workmen engaged by them with
concerned RPF authorities with copy to Executing Deptt & HR Department.

After submission of the return, the contractor shall arrange PF slips in respect of the Contribution,
if issued by the RPF Authorities and will distribute to the concerned workers after intimation to
the Executing Department and to Executing Deptt & HR Department.

After closure of the contract or in case of change of the employer (contractor), the outgoing
contractor and present contractor shall ensure submission of Form-13A, for transfer of PF
contribution from old account to the new account.

Employees Provident Fund Organization (EPFO) has launched online receipt of Electronic
Challan cum Return (ECR). Contractor(s) are required to be registered and create their user ID
and password and can upload the Electronic Return and the uploaded return data will be
displayed through a digitally signed copy in PDF format. It will be available for printing also.
The contractor(s) may choose to make the payment through internet banking of SBI or take a
print out of the Challan and pay at any designated branch of State Bank of India (SBI). Copy of
the said challan is to be submitted to Executing Deptt & HR Department for issuance of
Certificate of Compliance (COC).

1.55.0 Employee State Insurance (ESI)

b)

The contractor shall enforce the provisions of ESI Act and Scheme framed there under with regard
to all his employees involved in the performance of the contract and shall deduct employee's
contribution from the wages of each of the employees and shall deposit the same together with
employer's contribution of such total wages payable to the employees in the appropriate account.

The contractor shall at all times indemnify the owner against any claim which may be made under
the ESI Act 1948 or any statutory modifications thereof or otherwise for or in respect of any
damage or compensation payable in consequence of any accident or injury sustained by any
workman or other person whether in the employment of the contractor or not.

In every case in which by virtue of provision of ESI Act 1948 or any other Law for the time being
enforce, NFL is obliged to pay compensation to a Workmen employed by the Contractor for the
execution of the work, NFL will recover the amount of the compensation so paid from the
Contractor's bill.

The contractor will be solely responsible for any liability for his workers in respect of any
accident, injury etc. arising out of and in the course of Contractor’s employment. For this purpose
he shall obtain ESI Registration Number from Appropriate Authorities and deposit both
Employer's as well as employees’ share of ESI contribution each month with ESI Authorities and
also make necessary compliance of the provisions of the Act. The Contractor shall be responsible
for recovery of employees share of ESI contribution from the concerned Contract Labour and NFL
will not bear any liability whatsoever on this account. Further, he will also indemnify NFL against
any damages/interest that may be imposed by ESI Authorities on account of non-payment/delayed
payments towards ESI.

The Contractor shall ensure that contribution on account of ESI is deposited by due date of month
and he will be required to furnish photocopy of ESI challan every month by 21st of the month
following the month to which it relates. For this purpose, every month the contractor shall submit
to NFL a copy of wages sheet as a proof of wages paid to the staff, challan regarding depositing of
ESI amount etc. for perusal of officer in charge and will also submit quarterly/periodically
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statements of ESI etc. as required under various labour laws in respect of staff engaged in
execution of jobs. Contractor will also submit half yearly return of ESI.

Every Contractor should have his own ESI Account Code Number from the ESI Authorities. It
shall be the responsibility of the contractor to deposit the ESI contribution every month at the rates
applicable from time to time. Presently the rates effective from 01-07-2019 is 4% of the monthly
wage bill, (Employers Contribution @ 3.25% & Employees Contribution @ 0.75 %), under
intimation to executing deptt & HR Deptt.

The contractor having ESI code other than Punjab/Himachal Pradesh should obtain ESI sub code
of Punjab for the purpose of compliance in respect of deposit of ESI contributions of workers
engaged by the contractor for execution of their contract work in NFL, Nangal.

It shall be responsibility of the Contractor to ensure Registration within 10 days and issue of ESI
cards to the workmen engaged by him, for availing medical facilities by the beneficiaries.

It shall be responsibility of the Contractor to submit ESI Return to the statutory authorities under
intimation to executing Deptt & HR Deptt.

The contractor shall be solely responsible for any liability for his workers in respect of any
accident / injury etc. arising out of and in course of contractor’s employment.

Payment of Minimum Wages:

The Contractor shall be required to pay minimum rates of wages to his contract workers as fixed and
revised by the Appropriate Authority i.e. Central Government/State Government as applicable from
time to time under the Minimum Wages Act, 1948. The wages of the workers are to be paid by the
contractor in accordance with the rates of wages as notified by Central Govt./State Govt. whichever
is higher from time to time.

The Contractor shall pay wages, within the stipulated period, to the persons employed by him under
the Contract, wages at rates not less than the stipulated minimum wages in accordance with the
notification issued by Appropriate Government from time to time with respect to the work
performed/ rendered, without any distinction of caste/ creed/ religion/ gender and also ensure to
deduct and deposit the applicable contributions - employee as well as employer w.r.t EPF, ESI, and
other applicable contributions with the concerned Authorities/ department within the due date.
Clearance / settlement of RA bills/ payments of the contractor will be subject to submission of
documentary evidence w.r.t. the statutory compliances to the satisfaction of the NFL.

Wages:

Wages shall be paid by the Contractor to the workman directly without the intervention of any
Jamadars or Thekedars and contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by Jamadars from the wages of workman.

The contractor shall pay all the wages only by cheque or by crediting the wages in his/her bank
account through NEFT/RTGS.

If at any time, it is noticed or it comes to the knowledge that the payment to the labour employed by
the contractor is not made in accordance with the Minimum Wages Act, NFL shall reserve the right
to take remedial action to regulate the payment.

In case the contractor fails to make payment of wages within the prescribed period or makes short
payment, then in terms of Section 21 (4) of CLRA Act, NFL shall make payment of wages in full or
the unpaid balance due, as the case may be, to the contract labour employed by the contractor and
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recover the amount so paid from the contractor either by deduction from any amount payable to the
contractor under any contract or as a debt payable by the contractor. Besides, 10% of the amount so
paid by NFL shall be deducted / recovered towards departmental charges from the bills/amount
payable to Contractors.

1.59.0 The Company will not be responsible for any injury sustained by the workers of the Contractor
during the performance of the above contract, any damage, compensation due to any dispute
between the Contract and his workers. All liabilities arising out of any provision of Labour Acts /
Enactments hereto in force shall be the responsibility of the Contractor. Any other expenditure
incurred by NFL to face the situation arising out of the negligence of the Contractor will be
recovered from his dues payable by NFL under the Contract.

1.60.0 The contractor shall comply with all Central, State laws and rules relating to the contract. The
contractor shall, to the extent he is liable, comply with & give all notices required under any
Government Authority, instrument, rule or order made under any Act of Parliament, State laws or
any regulations or bye-laws of any local authority relating to the contract. The Contractor shall, to
the extent that he is liable to pay and indemnify NFL against any liability in respect of any fee/
charges/ fines/ penalty payable under any Act of Parliament, State Laws or any Govt. instrument,
rule or order or enactment, any regulations, bye-laws of any local authority in respect of the contract
awarded.

1.61.0 Labour Welfare Fund:

The contractor shall be solely responsible for depositing the welfare fund contribution (employees as
well employer’s share) at the prescribed rates under the Punjab Labour Welfare Fund Act 1965 in
respect of employees engaged by him. The contractor shall recover the employee’s share of
contribution from the concerned employees and NFL shall not bear any liability whatsoever on this
account. The contractor shall ensure that the contribution on account of Welfare Fund contribution is
deposited online. Any interest/penalty on account of delayed/non-payment shall be borne by him.
Further, the compliance of all the necessary formalities required to be completed under the Act from
time to time shall be responsibility of the contractor. The proof of deposit of Labour welfare fund to
executing Deptt & HR Deptt

1.62.0 The contractor may employ such employees/ labours as he may think fit and the employees so
employed should be employees of contractor for all purposes whatsoever and shall not be deemed to
be in the employment of NFL for any purpose whatsoever. The contractor shall abide by all rules,
laws and regulations that may be in force from time to time regarding the employment or conditions
of service of the employees. If under any circumstances whatsoever, NFL is held responsible in any
manner whatsoever for the default or omission on the part of the Contractor in abiding by the
aforesaid rules, regulations and laws or held liable or responsible to the employees of the contractor
in respect of any matter whatsoever and called upon to make payments on that account, NFL shall be
reimbursed by the contractor for the same as also any other expenses costs and charges incurred by
NFL in any proceeding or litigation arising out of any claim, demand or act on the part of the
employees of the contractor, NFL shall be entitled to claim, demand or compensation from the
contractor in that event. NFL shall also be entitled to recover the aforesaid amount from the
Contractor that may become due and payable to Contractor.

1.63.0 Labour License
The Contractor shall comply with the provisions of Contract Labour (Regulation & Abolition) Act,
1970 and rules framed there under as amended from time to time. The contractor shall obtain Labour
License, if applicable, from the appropriate Licensing Authorities i.e. Central/State Government
under the Contract Labour (R&A) Act, 1970 & Contract Labour (R&A) Central Rules, 1971 and

F99 wicarsay ferfies, 797 A9<1-140126

(FTET TLHRTT AT ITHH)
Page 49 of 79



Ref. No. NFN/TS/ENERGYAUDIT/2023/1/214 Date: 31.01.2024

Name of the work: Comprehensive Energy Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities at NFL
Nangal.

submit a copy of the same to NFL, Nangal before start of execution of contract work. The bidder
should submit an undertaking under Annexure-1V.

1.64.0 Itis understood by the contractor that in the event of any losses /damages caused to the owner (NFL)
due to the reasons whatsoever within his control and the same losses/damages are approved, the
contractor has to make good all the consequential damages/losses to the owner without any protest
and demur. The damages/losses shall be apart from other claim damages to which the owner is
entitled under the contractor or in the course of Law.

1.65.0 Contract shall also indemnify NFL for any loss, damage suffered by NFL due to any default or
action or inaction or commission or omission or failure on the part of contractor / his workers or any
person of the contractor’s company

1.66.0 The contract shall ensure that all formalities .permission licenses required be completing /
complying under existing laws of India and amendments thereof time to time for and in connection
with contract including engagement / employment of labourers

1.67.0 MSMED Act:

i.  The Procurement Policy for Micro and Small Enterprises, 2012 has been notified by the Government
in exercise of the powers conferred in Section 11 of the Micro, Small and Medium Enterprises
Development (MSMED) Act, 2006. Details of the policy are available on the MSME website. This
policy is also applicable to procurement of Services.

ii.  Micro and Small Enterprises (MSE) must, along with their offer, provide proof of their being
registered as MSE (indicating the terminal validity date of their registration) for the item tendered,
with any agency mentioned in the notification of the Ministry of Micro, Small and Medium
Enterprises

The Benefits of the Public Procurement Policy for MSEs Order, 2012 on MSMED Act 2006 shall
not be applicable on Works Contracts.
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Annexure-XI
PROFORMA FOR PROPRIETORSHIP
(An Affidavit in original on the stamp paper of Rs. 50 duly attested by notary)
I, Slo Sh. resident of

do hereby solemnly affirm and declare as under:

That on (date of start of business) | the deponent has started business under the name
and style of Proprietorship as a sole proprietor and at present M/s
is a sole proprietorship firm.

That | am the sole proprietor of the firm named as situated at
(full address of firm with pin code).

That my above declarations are true and correct in case, my above declaration found incorrect, in that
event, my bid / tender/contract may be rejected and NFL shall be fully competent to take the necessary
action as deemed fit.

DEPONENT
VERIFICATION

Verified that the above contents of my affidavit are true and correct to the best of my knowledge and belief
and nothing has been concealed therein.

DEPONENT
Place
Date:
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Nangal.

Annexure-XI1X-B
INSTRUCTIONS TO BIDDERS (ITB) on GeM Portal

Mode of Tendering:

1.0

2.0

3.0

4.0

5.0

6.0

7.0

8.0

9.0

National Fertilizers Limited, Naya Nangal Unit intends to Line up contract “Comprehensive Energy
Audit of Ammonia Plant, Urea Plant, Boilers and offsite facilities” at NFL Nangal. by inviting Bids
through GeM portal under Two part bid system.

In the GeM process, Offers are required to be submitted electronically in place of offers in ‘Hard
Copy under Sealed Envelope’ as is being done conventionally. Tender Submission, Tender Closing
and Opening activities will be done electronically and online.

The NIT will be posted on GeM Portal _https://gem.gov.in  from where Bidders will be able to
download the tender documents free of cost for participation in the tender and submit their bids
online.

Bidders shall visit the URL i.e. https://gem.gov.in for downloading of tender documents, bid
preparation, bid submission etc. .

No oral, email, telephone, telegraphic tenders or tenders submitted in hard copies/physical form will
be entertained.

For queries regarding GeM process, you may contact GeM helpdesk. Contact details are as under:
Name & Address of the Consignee/Unit:

Dy. General Manager (TS & Projects)

National Fertilizers Limited, Nangal Unit, Naya Nangal-140 126, Dist: Rupnagar (Punjab)

This NIT/Enquiry is also available on our Company’s Website
https://www.nationalfertilizers.com for reference purposes. However, tenders will be submitted
online on our E-Tender Portal https://gem.gov.in only.

Basis of Contract Finalization:

The contract shall be finalized on ‘L-1’ basis among the technically eligible tenderers. In case of
Multiple L-1 bidders, final bidder will be selected through GeM Run L-1 feature.

NFL’s Right in this tender:

9.01 NFL reserves the right to negotiate with the lowest bidder at its sole option. In such case, the

negotiations shall be held with the lowest bidder only at NFL Nangal and prior intimation shall be
given by NFL to such bidder

9.02 NFL reserves the right to reject or accept any tender without giving any reason.

NFL Nangal CIN No. — L74899DLI1974G0OI1007417
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Nangal.

Annexure-XX
(on a non-judicial stamp paper of Rs. 100.00)

CONTRACT AGREEMENT

THIS CONTRACT made on this day of 202_ at Place) BETWEEN
NATIONAL FERTILIZERS LIMITED (NFL), a Public Sector Undertaking (PSU) under the Administrative
Control of Department of Fertilizers, Ministry of Chemicals & Fertilizers having its Registered Office at
SCOPE Complex, Core-Ill, 7, Institutional Area, Lodhi Road, New Delhi-110003 and its Unit/ Office at

(hereinafter referred to as the "Owner", which expression shall be deemed to include its successors
and assigns) through its authorized representative of the one Part.

AND
M/s (carrying on business in sole-proprietor/ partnership/ company etc.,)
having its office/ registered office at (hereinafter referred to as "Contractor”, which

expression shall be deemed to include his/its representatives/successors and permitted assigns) through its
authorized representative of the other Part.

WHEREAS the Owner is desirous of executing certain works as mentioned and described in the Work
Order/ Letter of Intent No. dated for total Contract value of Rs. (Rs.
Only) and whereas the Contractor has agreed to execute the work as specified in the
Tender Documents and Work Order/ Letter of Intent referred to above and also in the contract documents.

NOW THEREFORE THIS CONTRACT WITNESSTH AS FOLLOWS:
ARTICLE — |

1.0 CONTRACT DOCUMENTS

1.1 The following documents shall constitute the contract documents namely: -
a) This Contract
b) Tender Document/NIT

C) Work Order No. dated

d) Letter of Intent / Notification of Award No. dated

e) Contractor Quotation/bid dated

f) Owner’s Tender Document/ NIT No. dated

0) Amendment/ Addendum/ Corrigendum dated (If any) to Tender Document/NIT.
h) Owner’s Letter/email dated (If any).

i) Contractor’s Letter/email dated (If any).

1.2 A copy each of the above documents (a) to (h) are annexed hereto and the said copies have been
collectively marked Annexure-I.
ARTICLE -2

2.0 SCOPE OF WORK

2.1 In consideration of the payment to be made to the Contractor as hereinafter provided, he shall with
due care, promptness, accuracy and workmanship execute the work in accordance with approved
plans, Notice Inviting Tender (NIT), Special Conditions of the Contract, General Terms &
Conditions of the Contract, Technical Specifications and the Work Order/ Letter of Intent.
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3.0
3.1

4.0

ARTICLE-3
TERM
The Contract work shall be duly executed and completed in all aspect and handed over to National
Fertilizers Ltd. within a period of months/year w.e.f. to . The time
mentioned herein shall be essence of the contract.

ARTICLE-4

TERMINATION OF CONTRACT

4.1 Notwithstanding anything elsewhere herein provided and in addition to any other right or remedy of NFL

4.2

under the Contract or otherwise including right of NFL for compensation for delay the Engineer-in-
charge/officer-in-charge may, without prejudice to his right against Consultant in respect of any
delay, bad workmanship or otherwise or to any claims for damage in respect of any breaches of the
Contract and without prejudice to any rights or remedies under any of the provisions of this Contract
or otherwise and whether the date for completion has or has not elapsed by intimation in writing,
absolutely, determine the Contract:

Default or failure by Contract of any of his obligations under the Contract including but not limited
to the following, the Contract is liable to be terminated if the Consultant becomes bankrupt or
insolvent or goes into liquidation or is ordered to be wound up or has a receiver appointed on its
assets or execution or distress is levied upon all or substantially all of its assets.

-Abandons the work

Or
-Persistently disregards the instructions of the Owner in contravention of any provision of the
Contract
Or
-Persistently fails to adhere to the agreed program of work
Or
-Sublets the work in whole or in part thereof without Owner consent in writing
Or
-Performance is not satisfactory or work is abnormally delayed
Or
-Defaults in the performance of any material undertaking under this Contract and fails to correct

such default to the reasonable satisfaction of the Owner within fifteen days after written notice of
such default is provided to the Contractor

Or

- Conceals or submit any false document or information furnished by the contractor regarding past
experience and or contents of any document etc. are found false.

Owner may terminate the Contract due to any reason including reasons due to force majeure,
regulations or ordinance of any Government or any other reasons beyond the reasonable control of
the Owner.

Such termination will be by 15 (fifteen) days’ notice in writing and no claim/compensation shall be
payable by the Owner as a result of such termination, excepting the fees and costs for the meaningful
services rendered by the Contractor and acceptable to Owner up to the date of termination.
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4.3 CONSEQUENCES OF TERMINATION
If the contract is terminated by NFL for the reasons detailed under clause no. 4.1 of above or for any
other reason whatsoever:

i NFL reserves the right to get the work completed at the risk and cost of the Contractor and to
recover from the Contractor any amount by which the cost of completing the work by any other
agency exceeds the value of the contract, without prejudice to any other remedies/rights/claims
etc. that may be available with NFL.

ii. Security Deposit/Performance Bank Guarantee Bond submitted by the Contractor shall stand
forfeited.

iii. The Contractor shall have no right to claim any compensation for any loss sustained by him by
reason of his having entered into any commitment or made any advance on account of or with a
view to the execution of the works, or on account of expected profits.

iv. All the dues payable to the Contractor for the work executed by him before and up to
termination shall only be released after making adjustments for the expenses, charges, damages
and expected losses etc. incurred by NFL as a consequence of the termination of the contract.

V. Apart from above NFL reserves the right to delist/ black
vi. list the contractor from the approved list of pre-qualified parties or debar from participating in
tendering process of NFL in all units / offices as per NFL’s rules & regulations.
ARTICLE-5

51 FORCE MAJEURE CLAUSE (FMC)
The terms and conditions agreed upon under the contract shall be subject to Force Majeure. Neither
the contractor nor NFL shall be considered in default in the performance of their obligation
contained therein, if such performance is prevented or delayed or restricted or interfered with by
reason of War, Hostilities, Acts of Public Enemy, Civil Commotion, Strike, Lockouts,
Epidemics/Pandemics, Accidents, Fires, Explosions, Flood, Earthquake, regulation or ordinance or
requirement of any Government or any sub-division thereof or authority or representative of any
such Govt., and/or due to technical snag/reasons or any other Act whatsoever, whether similar or
dissimilar to those enumerated beyond the reasonable control of the parties hereto or because of any
act of GOD. The party so affected, upon giving prompt notice to other party of such conditions and
cause thereof from within 15(Fifteen) days of occurrence of such event, shall be excused from such
performance to the extent of such prevention, delay, restriction or interference for the period it
persists provided that the party so affected shall use its best efforts to avoid or remove such causes
of non- performance if possible and shall continue performance hereunder with the utmost dispatch
whenever such causes are removed.
If the performance in whole or in part of any obligation under this contract is prevented or delayed
by reason of any such event for a period exceeding 90( Ninety) days, either party may at its option
terminate the contract by giving notice to the other party.
For delays arising out of Force Majeure neither NFL nor the Contractor shall be liable to pay extra
costs or to make good any losses incurred consequent to the happening of any of the event, provided
it is mutually established that Force Majeure condition did actually exist.

ARTICLE-6
6.1 INDEMNITY BY CONTRACTOR

The Contractor shall indemnify and save harmless Owner from and against all actions, suit,
proceedings, losses, costs, damages, charges, claims and demands of every nature and description
brought or recovered against the Owner by reason of any act or omission of the Contractor, his
agents or employees, in the execution of the works or in his guarding of the same. All sums payable
by way of compensation under any of these conditions shall be considered as reasonable
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compensation to be applied to the actual loss or damage sustained, and whether or not directly or
indirectly any damage shall have been sustained.

ARTICLE-7
7.1 ENTIRE CONTRACT

The contract documents mentioned in Article-I hereof embody the entire contract between the
parties hereto and the parties declare that in entering this contract, they do not rely upon any
previous representation whether express or implied and whether written or oral or any inducement,
understanding or agreement of any kind not included within the contract documents and all prior
negotiations, representations contract and/or agreements and understanding are hereby cancelled.

ARTICLE-8
8.0 NOTICE

8.1 Subject to any provisions in the contract documents to the contrary, any notice, order of
communication sought to be served by the Contractor on the Owner with reference to the contract
shall be deemed to have been sufficiently served upon the Owner (notwithstanding any enabling
provisions under any law to the contrary) only, if delivered by Hand or by Registered Post/ Speed
Post or email to the Officer/Engineer-In-Charge as defined in the General Terms and Conditions of
the contract.

8.2 Without prejudice to another mode of service provided for in the contract documents or otherwise
available to the Owner, any notice, order or other communication sought to be served by the Owner
on the Contractor with reference to the contract shall be deemed to have been sufficiently served
upon the Contractor if delivered by Hand or through Registered Post/Speed Post or email to the
Contractor at his specified address at .

ARTICLE-9

9.0 WAIVER

9.1 No failure or delay by the Owner in enforcing any right or remedy of the Owner in terms of contract
or any obligation or liability of the Contractor in terms thereof shall be deemed to be a waiver of
such right, remedy, obligation or liability, as the case may be, by the Owner or notwithstanding such
failure or delay, the Owner shall be entitled at any time to enforce such right remedy, obligation or
liabilities as the case may be.

ARTICLE-10
10.0 NON-ASSIGNABILITY

10.1  The contract and benefits and obligations thereof shall be strictly personal to the Contractor and
shall not on any account be assignable or transferable by the Contractor, except without written prior
permission of Owner.

ARTICLE-11
11.1 DISPUTE RESOLUTION
For Indian Parties

“Any dispute or difference whatsoever arising between the parties out of or relating to the
construction, meaning, scope, operation or effect of this contract or the validity or the breach thereof
shall be resolved amicably though negotiations by the Parties. A “Notice of Dispute” shall be given
by the party seeking resolution of a dispute to other party. If the dispute is not resolved within Thirty
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(30) days from the notice, the dispute shall be referred to arbitration as per the procedure mentioned
herein below:

A written notice shall be given by the contractor invoking arbitration to National Fertilizers Limited
through Designated Authority (as mentioned in General Terms and Conditions).

Where the claim including determination of interest, if any, being claimed upto the date of
commencement of arbitration does not exceed Rs. Five crore, the reference shall be made to a sole
arbitrator. The parties shall mutually agree on the name of sole arbitrator. In case of disagreement
upon the name of the sole arbitrator, the appointment of Sole Arbitrator shall be done in accordance
with the provisions of Arbitration & Conciliation Act, 1996.

Where the claim including determination of interest, if any, being claimed, upto the date of
commencement of arbitration exceeds Rs. Five crore, the reference shall be made to arbitral tribunal
consisting of three arbitrators. Each party shall nominate one arbitrator each within 30 days from the
date of receipt of notice of invocation of arbitration and two nominated arbitrators shall appoint the
presiding arbitrator within 30 days thereafter. If a Party to the dispute refuses or neglects to
nominate an arbitrator on its behalf within the period specified, or the two arbitrators fails to
nominate Presiding arbitrator, appointment of Arbitrator(s) shall be done in accordance with the
provisions of Arbitration & Conciliation Act, 1996.

The Arbitration proceeding shall be governed by the Arbitration & Conciliation Act, 1996 and any
further statutory modification or re-enactment thereof and the rules made thereunder.

It is agreed by and between the parties that in case a reference is made to the Arbitrator for the
purpose of resolving the disputes/differences arising out of the contract by and between the parties
hereto, the Arbitrator shall not award interest on the awarded amount more than the rate SBI
PLR/Base Rate applicable to NFL on date of award of contract.

The seat and venue of arbitration shall be Nangal.

The cost of the proceedings shall be equally borne by the parties, unless otherwise directed by the
arbitral tribunal. The decision of the arbitral tribunal shall be final and binding on all parties.”

11.2 For Foreign Parties

“Any dispute arising out of or in connection with this contract, including any question regarding its
existence, validity or termination, shall be referred to and finally resolved by arbitration
administered by the Singapore International Arbitration Centre (“SIAC”) in accordance with the
Arbitration Rules of the Singapore International Arbitration Centre ("SIAC Rules") for the time
being in force, which rules are deemed to be incorporated by reference in this clause.

The seat and venue of the arbitration shall be at New Delhi, India.
The language of the arbitration shall be English.
This Contract/LOI/NIT shall be governed by and construed in accordance with the Laws of India.”

11.3 For CPSEs and Government Department

In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port
Trusts inter se and also between CPSEs and Government Departments/Organizations (Other than
those related to taxation), such dispute or difference shall be taken up by either party for resolution
through AMRCD as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018.

ARTICLE-12
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12.0 JURISDICTION

Notwithstanding any other Court or Courts having Jurisdiction to decide the question(s) forming the
subject matter of the reference, if the same had been the subject matter of a suit, any and all actions
and proceedings arising out of or relative to the contract (including any arbitration in terms thereof)
shall lie only in the court of Competent Civil Jurisdiction in this behalf at Nangal (where this
contract has been signed on behalf of the Owner) and only the said Court(s) shall have jurisdiction to
entertain and try such action(s) and/or proceeding(s) to the exclusion of all other Courts.

IN WITNESS WHEREOF the parties hereto have duly executed this Contract in duplicate at the

place, day and year first above written.

SIGNED & DELIVERED
For and on behalf of
National Fertilizers Ltd,
(Owner)

(With Rubber Stamp)

Date:

Place:

In the Presence of:
Witness

1.

Signature

Name of Signatory
Address

2.

Signature

Name of Signatory
Address

SIGNED & DELIVERED
For and on behalf of
contractor

(With Rubber Stamp)

Date:

Place:

In the Presence of:
Witness

1.

Signature

Name of Signatory
Address

2.

Signature

Name of Signatory
Address
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Annexure-XXII
NO CLAIM CERTIFICATE

Sub: Contract Agreement no. dated for the Work of

We have received the sum of Rs. (Rupees
only) in full and final settlement of all the payments due to us under the above mentioned
contract agreement, between us and National Fertilizers Limited (NFL). We hereby unconditionally, and
without any reservation whatsoever, certify that with this payment, we shall have no claim whatsoever, of
any description, on any account, against NFL, against aforesaid contract agreement executed by us. We
further declare unequivocally, that with this payment, we have received all the amounts payable to us, and
have no dispute of any description whatsoever, regarding the amounts worked out as payable to us and
received by us, and that we shall continue to be bound by the terms and conditions of the contract agreement,
as regards performance of the contract.

Your’s faithfully,

Signatures of

Contractor or officer authorized to sign the contract documents

On behalf of the contractor

(Company stamp)
Date: ......cooevvinee
Place: ....cccovevnene.
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Annexure-XXI11
CISF GATE PASS CLEARANCE

Certified that M/s. have deposited gate passes issued against work
order No. dated for

(Name of the work). All gate passes have been deposited by the contractor. Nothing is outstanding against
this party as far as this work order is concerned.

Seal & Signature of the CISF Authority
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ATTACHMENT -I
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BUREAU OF ENERGY EFFICIENCY
NOTIFICATION

New Delhi, the 28th April, 2010

No. 02/11{6)/05-BEE.— Whereas certain draft regulations namely, the Bureau of
Energy Efficiency (the manner and intervals of time for conduct of energy audit)
Regulations, 2009,were published vide Bureau of Energy Efficlency notification number
02/11(8)/05, dated the 22™ December,2009 in the Gazette of India, Extraordinary, Part
ifl, Section 4, dated the 26th December, 20089 as required under sub-section {1} of -
Section 58 of the Energy Conservation Act, 2001 { 52 of 2001) inviting objections and
suggestions from all persons likely to he affected thereby within forty fi ve days from the
date of publication of the said notification in the Gazette.

And whereas the said draft regulations were published in the official Gazette on the
26" December, 2009.

And whereas no cbjection or suggesbon has ‘been received in respect of the said’
draft regulations within the specifiad period. '

Now, therefore, in exercise of the powers conferred by clause (g) of sub-section (2)

of section 58, read with clause {q) of sub-section {2} of section 13 of the said Act, the

- Bureau of Energy Efficiency with the previous approvai of the Central Government,
hereby makes the following regulations, namely:-

1.  Short fitle and commencement.- (1) These regulations may be called the Bureau of
Energy Efficiency (Manner and Intervals of Time for Conduct of Enefgy Audit)
Regulations, 2010

(2) They shall come into force on the date of their publication in the Official '
Gazette. ) _
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[T I—=E 4] MR &7 YT @ FETIR 17

2 Definttions. - (1) iIn these regulations, unless the context otherwise requires, -

(a} “Act” means the Energy Conservation Act, 2001; .
(b} “energy audit report"” means the report of energy audit submitted
under regulation 3 and signed by the accredited energy auditor;
{c) “Form” means a form appended {o these regulations;.
(d) “specific energy consumption® means the average of
energy consumed per unit of product or product—mix for
the compieted financial year. g :
{2} Words and expressions used herein and not defined but defined in the Act
shall have the meanings respectively assigned to.them in the Act.

3. Intervals of time for conduct of energy audit.-{1) Every designated consumer shall
have its first energy audit conducted, by an accredited energy auditor within 18 months
of the notification issued by the Central Govemment under clause (i) of section 14 of the
Act. : B :

{2} The interval of time for conduct and completion of subsequent energy
audits shall be three years with effect from the date of submission of the previous
energy audit report by the accredited energy auditor to the management of the
designated consumer.

4. Manner of energy audit.- Every energy audit under the Act shall be conducted in
the following manner:- :

.

(1}  Verification of data of energy use.- The accredited energy auditor shalt -

(a) verify the information submitted to the designated agency under
the Energy Conservation (the form and manner for submission of-
report on the status of energy consumption by the designated
consumers) Ruies, 2007 for the previous two years through
examination of energy bills, production data, inspection of -
energy-using equipment, production-processes, and systemns,
spot measurements, discussion or interview with the officers and
staff regarding operation of plants, energy management
‘procedures, equipment maintenance problems, equipment
reliability, projected equipment needs, improvements undertaken
or planned, establish validated data on annuat energy
consumgption and prepare a report in Form 1 for the yesr
preceding to the year for which energy audit report shall be
prepared and submitted;

(b) establish specific energy consumption for the yéar referred to in
clause {a);

(c}) disaggregate the energy consumption data and identify major
energy using equipment, processes and systems.

(2) Scope of energy audit.-THe accredited energy auditor jointly with the
energy m.anager of the designated consumer shall-
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consumer in terms of the notification number $.0.318(E), dated
the _2"%March;2007,-.as_per. standard. gractice to assess the

- . validity of the da&icotlected
(b)Yl mdalyse:and processthe data with raspect to- ..

i consisiency of. ;le;_&gqazpq OQ,W .data monitoring
- compareihto the coﬂecaad data

,@1.,;.5':recomr@ndatlons 10 réduce ‘energy  consumption and
Improve energy efﬁtiéncy,

i) summary overview of energy.. cahswnptlon in plant or
' eStablishment by fuef typa-and by section; o

(¢}’ Eonduct equipment energy perfarmancemeasurements with due
diligence and caution.

{4y » Ryeparation. of recommendations an energy savin measuies their cost
benefit analySIs -The accredited energy auditor having regard to & e ovem I efficiency of
the product:on process, techno-economic viability of energy Savitig measures, site -
cond]uéons acny of the designated consumer to invest for their implementation,

shall l’%ﬁar o?'ﬁecommenﬂatmns to save energy ang the list:shall inciude-

(a) .a. DI'FEf descrlptlon Of each fecommenruea measure;

(k) .the estimated energy saving as well as energy cost reduction .

© potential” over a reasonable technical or economic fBife of dhe
measure;
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(c) any known or expected 1echmcal rrsk assocnated with each
G0l mesure; ji
S R 0T (Y g prelimmary assessmem of ﬂnancua: -attiractiveness of each
S RLET L T mewsure Or assessment of maximum ifivestment feasible based
: on the estumated energy cosf saving patenﬁai over the tife of the
Sttt Q- measupe P
e e £€) - tabuiated  summary.. of recommendatsons lgted as per their
T T lmplemenxatlan schedule (short, medium and long term);
e s _.(f) where  different aliernatives for . mplementatlon of an energy
' " effi clency measure are available, the accredited energy auditor
e e ‘shafl ‘examing  and diséuss such cptlons and ‘recommend the
bt e echnofinancialty better option: :
. (@) where the mstalfatlon or lmplementatlon ‘of any recommended
S energy sa\)ing measure affecfs pmcedures for operation and
| maintenance, staff * deploynment .and  the budget, the
* recommendation shall * include mscussmn of such impacts

o G mcludmg thenr soluttons ;L V
5. P 3 and preparation of action plran (12 The accrednted _energy auditor
jointly “With ‘the energy “manager shall seléct from “thé" energy audit report such
réedinmended ‘measures as édre included in sub-regllation (4)‘o regulation 4 which in
the opinion of the desngnated cohsumer are technically viabe, ﬁnanclalty attractive and
within its” financiat ‘nieans, pridritize them and p(epare pIan of act;on for their
implementafion-and this action plan shall include- ™

(a) _preparation of detailed techno-eonnomlc anaiys;s of selected
C T mtensures; U )

"'(b)" a’'monitaring and verifi canon protoool to quantlfy- on annual basis
. the impact of each measure with respect o & e’i‘gy ‘conservation
~.and cost reduction for repomng to, Bureau and the conoemed

T Stitedesignated agency, U
“(c)’ “'a’ tithe 'scheddle agreéed Lrpon by the des%gﬁatecf consumer of
; selected measures taking into consideration constraints such as

availability of finance and availability of propgsed equipment.

-

(2} The accredited energy auditor based on the activities undertaken under
sub-regulation (4) of regulation 4 and regulation 5 shall submit a repart in Form 2 to the .
management of the designated consumer. :

3 The accredited energy auditor shall evaluate the implementation of each
recommended energy saving measure in the previous audit report and submit a report
- in Form 3 to the management of the designated consumer.

8. Structure of the energy audit report.-(1) The energy audit repdrt structure shalt
ba jointly decided by the accredited energy auditor and designated consumer.

T FieATEoTg (ATHeE, AT FA9A-140126
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2 | THE GAZETTEOF INDIA : EXTRAORDINARY [PaR §11—Sec. 4]

(2) The energy audt report shall highlight, details of specific energy
consumption, list of recommendations to reduce energy consumption and costs,
monitoring and evaluation of impact of selected measures and conclude with
certification by accredited energy auditor stating that -

(@) the data collsction has been caried out diligently and truthfully;

(b) alt data monitoring devices are in good working condition and
have been calibrated or cerified by approved or authorised
agencies and no tempering of such devices have occurred;

(c) all reasonable professional skill, care and diligence have been
taken in preparing the energy audit report and the contents
thereof are & true representation of the facts;

(d) adequate training provided to personnel involved in daily
operations after implementation of recommendations; and

(e} the energy audit has been casried out in accordance with these
regulations,

and the format for the preparation of energy audit report is given in Form 4 for guidance.

(3) . The accredited energy auditor shall highlight the strengths and
weaknesses of the desighated consumer in the management of energy and energy
resources in the energy audit report and recommend necessary action to improve upon
method of reporting data, energy management system in detail along with their
underlying rationale, and improving energy efficiency and reducing energy consumption
in the designated consumer.

(4) The accredited energy auditor shall sign the energy audit report under the
seal of its firm giving all the accreditation details along with details of manpower
employed in conducting the energy audit.

{8) The energy audit report shall include a work schedule sheet duly sighed
by accredited energy auditor and energy manager of the designated consumer.
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2

Form 1 .

Details of validated data on energy consumed
and specific energy consumption per unit of production
[See regulation 4{1){a)and (b)]

Nameoﬂh"e Unit

The *sector in which unit fafla (Refer Annesure-{)

3 (@)

Complete address of Units location {inciuding
Chief Execuiive's name and designation) with
mabile leleptione. fax numbers. and e-mail.

{b)

Year of establishment

Registered office address with telephone, fax
numbers and e-mail .

Name, designation, addreas, mobils, talephone,
fax numbers and e-mai of energy manager

Production and capacity utillsation detakis

Year

(Please | capacity
specify) (a)

Main producte Units inetalsd

Actual
production
{b)

% Capacity
utfilsation (bla)
x 100

Specific snergy

Prodict 1
Product 2
Other products

20-20

Yaar20 - 20

170

Energy consumption and cost

71

{A)

Electricity conaumption and cost
Purchased electricity ’

{0

Units {Milions kWhiyear)

)

Total cost (Rs. Millioha/year)

(i}

Plant connected loag (kW)

{iv}

Contract demand (kVA) with utility

{¥)

Connected laad (kW)

(8}

Own generation

{a)

Through diesel generating sets

0

‘Annuat generation (Milkons KWh/ year)

(H)

Totai cost (Rs. Million/ year)

{1}

Fugl used (HSD/LDOASHS/LSFO ( Rafer
Annexure-2} ;

{iv}

Gross calonific value (kCaltkg)

v

Annual fuef consumption {tonne)

{vi)

Total annual fuel cost (Rs. Million)

T HicATESH forfHes, 74T 791140126
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an 20 - 20

(1)) Through steam turbine/ genarator
(@} Annual generstion {Millions KWh/year) -
(i) | Fuel used state which type of fuslwas.used-
‘ (C=coal, Brbicmass, E=elatiricity). If coal was

used, gtate which grads (e, Cﬂ-nmporled of
CfF=Coal of grade ¥

“{€) Through gas turbine
) “Annual generation (Miliions kWh/ year) -

(It | Fuel used {state which type of fuel was used
Nztural Gas (NG), Piped Natural Gas {(PNG),
Compressad Natural Gas (CNG), Naphtha)

{iit) Gross calorific vatue {(kCal/SCM)
(iv) Annual fuel congumption (SCM)
{v) Total annust fuel cost (Rs. Million} 5
(€} Total generation of alectricity (Miklons kWh/ -

.| ysar) 7.4 (8) [afi}+biipcii)

@) ) Blectxicity suppiied to the grwmm(mny

| MMHdes KW yeary
{E) . Total Elecm:ﬁy sonsumed {MIlleo Wo‘hfynr)
T3 AN +C-D]
7.2 Fusi consumption and % cost for process
heating
(A} Coal
{)] Grosa calodﬂc value (kCalrkg)
)] Quantity purchased (tnnnel year) i
(i) Quantity used for power ganeration (wnne!year) !
(v} | Quantity used as raw matevial, if any (tonne/year) 70 1 asE i
- {v) | Quantity usad for procass heating (tonnetyear) ToT AR E
{(vi) | Total coal cost for process (Rs. mlionxmr} i
B} Lignite )

C - Groas catorific value {kCalfkg)
(it} Quantity purchased (tonnefyear)
{1y Quiantity used for power génaration {tonnes/yéar)
(v) | Quantity used as raw matarial, if any (tonne/year) gt
(v}_ Qtjanﬁly used for process hgating (tonnefyear) e N A

"
3
i
3
<

(vi} Total lighite cost for process (Rs. Million/year) S T -i\ .
T HicATESH forfHes, 74T 791140126
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[AIN—Eg 4] R B WA ¢ gyt " _h
ic) - Blo mess Other purchased solid fusks (please R E
‘speciiy) bagasse; Fice usk; ofe. - S s RN S A
() | Average moisture content as fired (%) e
1 (i)~ Averaga gross cakorific value as fired (kcalkg)
()" | Quanthty purchased (tonneryear) Eoes 70 T s
v}~ [ Quaniity used as-raw materist, f any (tonnesyear) | - - G i
)™ | Quantity used for process haating (tonne/ year) ) e
(vi) Totat bagasse eost for process (Rs: Mition/year)
7.3 Liqulet
{ (A) Fumace OI{F.0.)
| 0 | Gross caiorific value {xCalikg)
(i) Quantity purchazed (kL year)
(i) | Quantity used for power genaration {kL{ year)
() | Quantity used as raw matenial, if any (kL/ year) «: | -
{v)  Quantity used for process heating (kL year)
() ;c:al hsﬁ:_’;ou for process heating (Rs. '
) Low Sulphur Heavy Stock (LSHS) T
(i} | Gross cakorific valie (kCalfkg)
_ (i} | Quantity purchased (fonnefyear) e
(i) { Quantity used for power generstion (tonnedyear)
(W) | Quantity used as raw matenal, #.any (Woenelyear)
"), | Quantity used for process heating (loneryear)
(M) [ Total LSHS Cost for process heating
(Rs. Milion/year)
{C} High Sulphur Heavy Stock (HSHS) i
{i).... | Gross calorific value (kCalkg) _ N
(i) | Guantity purchased (tonnes/yesr)
(ify | Quantity used for piwer genaration (tonne/year)
(v} T 'Ciuantity ised 8 raw materlal, if an).« {tonne/year) :
0" [ Quanity Used for procass hiting {loneyea)
") | Total HSHS cost for process heating -
{Rs. Milkon/yaar)
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[ [ Year 20 - 20
i | Dieseion '

{a) High Spaed Diesel (HSD)
- Gross catorific value (kCalkg)
(i Quantity purchased {kLiyear}
(i} Quantity used for power generation {tonne/year)
(W) Quantity used as raw material, i any (kLiyear)
™) | Quantity used for process heating (KLiyear}
(vi) - Totat RSD cost for process heating {Rs.
Milliontyear)
{b) Light Dlessl Ol (LDO}
{i) Gross calorific value (kCalkg)
(il Quantity purchased (kLiyear) :
(Hi) Quantity used for power generation (kLfyear) ‘
{(iv) | Quantity used as raw material, if any (kL/year)
(v} Quantity used for process heating (kifyear)

{vi) Total LDO cost for process heating
{Rs. Milkentyear)

TA Gas '
(A) | Compressed Natural Gas (CNG)
(i} Gross calorific vaiue (kCaUSCM) ( Refer Annexure
2)

(L} Quantity purchased {milii;:m SCMryear)
{Ni) Quantity used for power generation (million

SCM/year)

{iv) Quantity used as raw material, if any (milion
I SCM/year) .

(v} | Quantty used for process heating {milicn

SCMfyear) :
(w} Total cost of natural gas for process heating

(Rs. Billior/year)

(B} Liquefied Petroleum Gas (LPG)

() Gross calorific value (kCalf'SCM)

(it} Quantity purchased {milkon SCMfyear)

{ii) Guantity used for power generation (milion
SCM/year)

{iv} Quantity used as raw material, it any (milion
SCMiyear)
(v} { Quantity used for process heating million SCM/fyear

(vi) Total cost of LPG for process heating
(Rs. Milliontyear)

T FieATEoTg (ATHeE, AT FA9A-140126
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RULE L Sade SER T T . .0 S L L e A S R
T ' I Year20- 20 !
1 A
Ti©) | Gas generated as by product! waste in the plant
' . and used as fusl
. . Name

a () | Gross calorific value (kCal’'SCM)

Lo gy Quantity used for process heating (million
“ ! SCMfyean)

) (v} . Tota! cost of byproduct gas for process heating

‘ | (Rs. Million/yesr) .

7.5 | Solkd waste
F:Io&ldmmsemnhdlnmm-ndmdu : |

G Name

[{)! Gross caforific value (kCal'kg)

{iii) Quantity used for process heating {tonnefyear}

.

v " Total cost of solid waste for process heating
v} I {Rs. Milliontyear) :
(76 | Liquid waste
i (A} Liquid effiusnt/ waste generated In the plant and
i t used as fuel
' (i) | Name
| (i) | Gross calorific value (kCalikg) .
.1 (i) { Quantity usad for process heating (tonnefysar)
L 1 Totaf cost of liquis effuent for process heating
; (v) | (Rs. Milioniyeac)
1.7 { Others .
| () |Name
i

fii) Average gross calorific value (kCalkg)
i (i} | Quantity used for powes generation (tonnes/year)

| —
ll () Quantity used for procass hest (tonnes/year)
o t ) Annual cost of the athers source
% Sigﬁature ' ' Signature
Name of the energy manager, * Narme of the accreditad energy auditor
Name of the company ¢ Accreditation detalls
Full address Seal
Seal
ot l / lo~4
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e Y SR acing

CHA 1- Name of sectors -

Aluminum, cement chetnicals ' cracke
., cement, » Chlor-aikali, fertili
purp and paper. petrochemicals, petroleum mﬁmgg:f textils

Annexure 2 . -Nomo.g' c]m. E.

THE: GAZETTE OF INDIA : EXTRAORDINARY

7S, iron and steel, naphtha crackers,

iz High Spead Diesal
I LDO Light Dieaet Of
TSHS Low Sulphur Heavy Stock : ;
L5r0 Low §iighur Fumece 1 "
R N—
{_B Biomass
E Elextricity
-LC" Coal Imparted
" CIF Indian Coat grade F
[LN ¢ | Naturet Gag :
L PNG Piped Natra Gos
: CNG Compressed Natural Gas
FO Fumnace Off 2
| LPG Liquefied Petroleum Gas
N Standard Cubic Metrs (16°C and 107325 5 |«
KL KioLitre : ' - -
Milion - | Toa (10} lakh " |
Ao wiEaTgSE ferfids, 74T 9-140126
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P

.-,

30 o nnrrnzm'normnm :LXTRAORDINARY _[ParHI S 4]

: Eorm 4
_ FORMAT
[See regulation 6 (2))

Guidefines for preparation of Energy Audit Report
Each energy audit report shail include —
(1) Title page - '
' - Report title
- Client name
- Locatlon of the plant!estabhshmem
- Date of report
- Name of the accredited energy audnors

(2} Tabie of contents
{3} Acknowiedgement
(4) Executive summary
- Company S prcf ile y
-Goals and objectives of the energy m‘anagement programme .
- Major chaltenge and goails for the upcoming year.
- Ma;or activities to meet challenges and goal .
- Summary and classification of energy =~
- Conservation measures — should be in Form 2.

10 Iatmducﬂcm aboutthoplanﬂaatablishment

1.1 General plant!estabushmem details and descnptlons
1.2 Energy audit team : <

- 1380npmmo§produchon cost (rawmatenals energy, chemlcals.,"-

manpower overhead o:hers)
1 4 Ma;or enetgy use areas
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[sin—as4|

2.0

3.0

4.0

5.0

6.0

. Production process description

IR 5T TSI9A | STHRT 3

2.1 Brief description of manufacturing process
2.2 Process flow diagram and major unit operations
2.3 Major raw material inputs, quantity and costs

Energy and utllity system description

- 3.1 List of utilities

3.2 Brief description of each utility
3.2.1 Electricity =
3.2.2 Stéam
323 Water
3.2.4 Compressed air
3.2.5 Chilled water
3.2.6 -Cooling water
3.2.7 Others

Detailed process flow diagram and energy and material balance

4.1 Flow chart showing flow rate, temperature, pressures of alt input-
output streams . '

4.2 Water balance for entire industry

4.3 Energy halance of the designated consumer in the tabular form

Parformance svaluation of major utliities and process aquibmenta!
systems '

5.1 List of equipments and process where performance testing was done
5.2 Results of performance testing

Energy efficiency in utility and process aystem
6.1 Specific energy consumption
6.2 Boiler efficiency assessment
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6.3 Thermic fluid heater pedformance assessment -
6.4 Furnace efficiency analysis

6.5 Cooling water system performance assessment
6.6 Diesel Generator set performance assessment

6.7 Refrigerator syétem performance

l

6.8 Compressed air system performance

6.9 Electric motor load analysis . -

6.10 Lighting system

6.11 Others. - ’

7.0 Evaluation of energy management system

7.1 Energy management policy _

7.2 Energy management monitoring system

7.3 Bench marking o

7.4 Deveiopment and establishment of procedures include energy efficiency

possibilities
7.5 Training to staff responsible for operational and associated processes

7.6 General audit review

7.7 Conform to Act, rules and regulations framed there under

7.8 Strength and weaknesses of the designated consumer.

8.0 Energy conservation measures and recommendations

8.1  The report shall provide existing energy profile of the designated consumer with
percentage share of major equipment /° processes, utilities etc., so that it
becomes a basic documents for future monitoring. -

8.2  Details of energy saving measures recommended in Form 2

8.3 'A Cost benefit analysis of each reoommended energy savmg measures :
as per standard practice. : .

8.4.  The investment proposals shall be backed with technicat and economic viability ~
and prioritization of energy conservation measures baseq on finandial analysis
of various options taking into account the capacity of the designated consumer
to rmake investment in such measures.

i
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8.5. The energy auditor may also consider the substitution of existing energy use by
any other form of tachno-commercially viable form of energy. =+

886. Details of anérgy saving measures implemented, investment made and saving
in energy achieved together with progress made in the implementation of the
remaining energy saving measures in Form 3.

9.0 Certification _
This part shall indicate certification by accradited energy auditor stating that-

(i the data collection has been carried out diligently and truthfally;

(i)  all data monitoring devices agre in good working condition and have
been calibrated or certified by approved agencies authorised and no
tempering of such devices has occurred:

()  all reasonabie professional skill, care and diligence had been taken in
preparing the energy audit repori and the contents thereof are a true
representation of the facts;

(iv) adequate training provided to personnel involved in daily operations
after implementation of recommendations; and

(v)  the energy audit has been carried out in accordance with the Bureau of
Energy Efficiency (Mannér and Intervals of Time for the Conduct of
Energy Audit) Regulations, 2010.

Signature

Name of the accredited energy auditor-
Accreditation details

Seal

' : AJAY MATHUR, Director-General
' [ADVT N4/185/10-Exty ]

R
N

Printed by the Manager. Government of Inuia"Press. Ring R.oad. Mayap-ur_i. New I.)clhi-l—l_o-o'o-b.
and Published by the Controller of Publications, Delhi-110054.
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ATTACHMENT -l

Comprehensive Energy Audit of Ammonia Plant, Urea Plant, steam generation plant and offsite

facilities at NFL Nangal Unit.

Major equipment/machines identified for performance evaluation for energy efficiency, but not limited

to, are listed below:

e  Primary reformer secondary reformer including waste heat recovery Section.

e Carbon Di Oxide removal section, Co shift conversion, purifier section and Purge gas
recovery section

e  Synthesis Gas Compressor & Ammonia Synthesis Section and Ammonia storage.

e  Cooling Towers including Pumps Fans and its consumption pattern.

e  Raw water pumps

e  All turbine and compressors in Ammonia and Urea plant.

e  All heat Exchangers.

e  Efficiency of Service Boilers and Ash handling System.

e  Steam Balance of Whole complex System.

e Instrument air facility.

e  Analysis of Feeder wise Load factor for HT main feeders to identify equipment influencing
MD kicks and also give detail analysis for the load required for peak load hours.

e  Survey of transformer to assess losses.

e Analyze Total Harmonic Distortion (THD) of current and voltage f variable speed drives rated
350KW and 200 KW in Urea.

e  Survey of Electric Motors over 10KV rating installed to assess plant loading, power factor etc.

e  Survey of Major inductive load e.g. welding set, to identify scope areas for energy savings.

e  Survey of lighting system for identifying possible improvement opportunities.

o  Survey of Key electric process utilities such as pumping system, refrigeration system, compressed
air system.

e Analyze THD at 66 KV Bhakra incoming power.
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